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Contract No. EP-W-12-009 Task Order 2001

Title: Site Assessment and Remediation at the Former A.E. Erickson Site, Quinault Indian
Reservation, EPA Facility No. 415007 — Region 10

PERFORMANCE WORK STATEMENT
1. General Information
Project Officer
Lynn T. DePont

depont.lynn@epa.gov
703-603-7148

Subject Matter Expert (SME)
Rob Rau, Region 10
rau.rob@epa.gov

(206) 553-6285

Alternate Subject Matter Expert (SME)
David Domingo, Region 10
domingo.david@epa.gov

(206) 553-2456

Tribal Contacts

Dave Bingaman

Director, Natural Resources
(360) 276-8211, x374

Rod Johnson
TERO Representative
(360) 276-8211

2. Background Information

Site Name: Former A.E. Erickson site, EPA Facility No. 415007
Site Location: Milepost 135.8

U.S. Highway 101

Amanda Park, Washington
Tribe: Quinault Indian Reservation

The subject site is the location of a former shake mill that was owned by A.E. Erickson
Enterprises, Inc. (A.E. Erickson). In May 1986, an UST Notification form was submitted to the
Washington State Department of Ecology indicating that one 5,000 gallon diesel underground
storage tank (UST) was operating at the site, and that it had been installed in 1981. In 1993,
A.E. Erickson filed for bankruptcy and the shake mill ceased operations. The EPA believes that



the UST has not been used to store or dispense product since the shake mill closed. Shortly after
A.E. Erickson filed for bankruptcy, Grays Harbor County seized the property due to unpaid
taxes. The property remained in the hands of the County until October 2007 when the property
was sold in auction to Market World Reality and Development, LLC (Market World).

In September 2012, the EPA conducted an inspection of the out of use UST system. As a result
of the inspection, a Field Notice of Non-Compliance was issued to Market World which required
that the UST system be permanently closed in accordance with 40 CFR § 280.71. In May 2013,
Market World had the tank removed and performed the required site assessment activities. As
observed by EPA personnel, at the time of the removal, the UST was completely filled with
water but no regulated substance was stored in the UST. Soils in the vicinity of the excavated
UST were observed to be discolored, with petroleum odors emanating from them. No holes
were observed in the excavated UST and so it is assumed that any release was caused by spills
and overfills. Free product was observed on shallow groundwater, which was encountered at
approximately 7 feet below ground surface. Analyses of soil samples collected from the side
walls of the tank excavation indicate that petroleum contaminants above Model Toxics Control
Act (MTCA) cleanup levels are present in site soils. A groundwater sample was not collected
but visual evidence indicates that groundwater has been impacted. No further work was
performed to characterize the degree and extent of contamination or evaluate the threat posed to
human health and the environment.

During the May 2013 tank closure, shallow groundwater was observed in direct contact with
petroleum contaminated soil (PCS) resulting in the accumulation of free product on the water
table. Lunch Creek is a perennial water body that flows through the site, and is a major tributary
that forms the Raft River which supports anadromous runs of Coho salmon and steelhead trout.
These fish are considered to be a vital food and cultural resource to the people of the Quinault
Tribe, and maintaining healthy fish runs in the waterways within the Reservation is a top priority
of the Tribal Council. Because the elevation of Lunch Creek is lower that the water table at the
site, it is apparent that petroleum contaminated groundwater is discharging into Lunch Creek and
posing a risk to the fish runs in the Raft River.

In October 2014, under this contract, TO 1009, the contractor performed a site assessment at the
former UST area which included: 1) the excavation, transportation and disposal of 29 tons of
PCS; 2) the collection of confirmation soil samples from the limits of the excavation and analysis
for contaminants of concern (COCs); 3) the addition of an oxidizing agent into the excavation pit
prior to backfilling and 4) the installation, development and sampling of two groundwater
monitoring wells. Results of that site assessment indicated that COCs in subsurface soil and
groundwater remain on site at concentrations exceeding MTCA Method A cleanup criteria for
clean closure under unrestricted current and future land use scenarios. Complete background
information for the site can be found in the contractor’s Site Assessment Report (Revision 1)
dated January 2015, under TO 1009.



3. Purpose

This Task Order is a continuation of the work that the contractor performed at the A.E. Erickson
site in 2014 under Task Order 1009 during Option Period I of this contract. The purpose of this
Task Order is to further remove and dispose of PCS that remains on the site following the 2014
removal action, and to perform additional site assessment and cleanup activities in support of the
leaking underground storage tank (LUST) site closure.

4, Tasks

Statement of Work/Performance Work Statement/Specifications (Budget) — The contractor
shall contact the Administrative Task Order Manager within five (5) business days upon receipt
of the government’s Task Order Performance Work Statement to discuss the scope of the work
for this Amendment before the contractor submits its Performance Work
Statement/Specifications (budget). The contractor shall have ten (10) business days following
the conference call to submit its Performance Work Statement/Specifications (budget)
electronically to the Contracting Officer and Administrative Task Order Manager.

The Performance Work Statement/Specifications (budget) shall include: (1) a narrative
description of its technical approach to perform the work; (2) estimated budget that includes the
contractor’s staffing plan according to the labor categories for this work, other than direct costs
(e.g., material, equipment, permits, taxes) subcontractor(s), and travel estimates; (3) deliverable
(milestone) schedule; (4) certification pursuant to 1552.209-72 that the contractor is or is not
aware of any potential Organizational Conflicts of Interest for the work outlined in the
Government’s Performance Work Statement and (5) any other requested information. The
contractor’s cost component must include a breakdown of costs for each major task and/or
subtask and an overall summary for the full task for the prime and any subcontractor(s).

Work will not commence until the contractor is in receipt of an approved Task Order
Amendment signed by the Contracting Officer.

Deliverable: Conference Call with Administrative Task Order Manager
Due Date:  Within five (5) business days upon receipt of Performance Work Statement

Deliverable: Performance Work Statement/Specifications (Budget)
Due Date: =~ Within ten (10) business days after Conference Call

Monthly Progress/Financial Reports (Administrative) — The contractor shall prepare the
monthly progress/financial reports in accordance with the contract. Upon approval of the Task
Order, the contractor shall maintain routine communication with the Subject Matter Expert
(SME) and summarize all task order activities in the monthly progress/financial reports.

Deliverable: Monthly Progress/Financial Reports (Administrative)
Due Date:  According to Contract Term




Site-Specific Quality Assurance Project Plan (QAPP) - It is anticipated that the QAPP
developed for the October 2014 site work under TO 1009 will require only minor modification to
continue this work. The EPA Regional SME will provide written comments on the draft QAPP
that shall be addressed by the contractor. Transmittal of the final QAPP shall also include written
responses to these comments. The final QAPP shall be approved by the EPA R10 Quality
Assurance Manager and concurred by the EPA Regional SME before any field work can
commence.

Deliverable: Draft QAPP
Due Date: 45 days after receipt of approved Task Order

Deliverable: Final QAPP
Due Date: ~ With 14 days after receipt of SME’s comments

A Site Safety and Health Plan (SSHP) shall also be prepared.

Task 1 — Conference Calls/Monthly Technical Progress Reports (from Contract Level
Performance Work Statement — Task 1: Conference Calls with the EPA Regional SME)

The Contractor shall participate with the EPA Regional SME in regularly scheduled conference
calls to discuss each sites progress and activities. These conference calls shall take place monthly
during all phases of this project.

Deliverables: Conference calls with the EPA SME and/or the Tribes
Due Date: = Monthly

Task 2: Perform Field Work (from Contract Level PWS Task 4 — Remediation of LUSTs)

Under this task, the Contractor shall execute the field work as described in the final approved
QAPP. This will include all activities described in the plan. In addition, the field work shall be
performed in accordance with the following procedures, as appropriate, in addition to commonly
accepted engineering practices for conducing environmental investigations:

e 40 CFR 280 Subparts F & G

e Washington State Model Toxics Control Act (MTCA, Chapter 173-340 WAC)

e American Society of Testing Materials (ASTM) Standard E-1903-97, “Standard Guide
for Environmental Site Assessments, Phase II”

Prior to visiting the site, the Contractor shall adhere to all Tribal, local, state and/or federal
government’s environmental requirements, other applicable regulations and permits/fees
requirements in the performance of the site assessment and potential corrective action activities.
Due to the very wet and high water table conditions typically present on the Quinault
Reservation, the dry summer season is the preferred time to conduct field work.
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Subtask a ~ Sample Groundwater Monitoring Wells

Two groundwater monitoring wells were installed during the 2014 site assessment, one in the
excavated tank basin (MW-1) and another upgradient (MW-2). Both of these wells will be
resampled using low flow (stress) methods in accordance with the procedures of Puls and
Barcelona (EPA 1996) and analyzed for gasoline and diesel (extended to include motor oil). The
sampling of groundwater monitoring wells shall occur prior to any further site excavation
activity. For budgeting purposes, the Contractor should assume that a total of four (4)
groundwater samples (including control samples) will be collected and sent to the laboratory for

analysis.

Subtask b — Excavate and Remove PCS

The Contractor shall:

1.

Excavate and remove PCS from the site, and transport this material to the nearest
disposal site or permitted landfarm for final disposition. For budgeting purposes, the
Contractor should assume that a total of 45 cubic yards of PCS will be removed and
transported. Confirmation soil sampling conducted on the perimeter of the October
2014 excavation suggests remaining contamination is located to the north, east and
west, with the excavation floor and south sidewall below MTCA A criteria. It is
assumed that the excavation will be guided on site through the use of a photoionization
detectors (PID) and field testing kits such as Hanby’s™,

In addition to the samples collected for field screening to help guide the excavation, a
number of soil samples will also be collected for laboratory analysis. It is anticipated
that one sample will be collected from the PCS stockpile to profile the material for
disposal and to determine what contaminants are present. This sample will be analyzed
for a broad range of potential contaminants including VOCs, SVOCs, lead, gasoline,
diesel and residual oil fraction. Once the perimeter of the excavation has been
established, confirmation soil samples will be collected from the floor (even if wet) and
sidewalls of the excavation and analyzed for gasoline, diesel (extended) and BTEX.
For budgeting purposes, the Contractor should assume that a total of 14 soil samples
(including control samples) will be collected and sent to the laboratory for analysis.

During the October 2014 site assessment and removal action, PCS was observed in
contact with shallow groundwater at the site. Accordingly, it will not be feasible to
excavate PCS much beyond the depth of the water table. To accelerate site cleanup, the
Contractor shall place remediation compounds such as ORC Advanced® on the floor of
the excavation prior to backfilling. The contractor shall backfill the excavation with
clean, compacted fill. It will not be necessary to wait for the results of laboratory
confirmation samples prior to backfill.



4. Arrange for the disposition of all investigation derived wastes (soil and water)
generated during the field work, and for locating underground utilities prior to the
beginning of site work. The contractor shall also facilitate site access to the property.
Surface conditions across the site shall be repaired to existing conditions prior to
demobilizing from the site.

Deliverable: Field mobilization to site
Due Date:  Within 45 days after receipt of approved QAPP.

Subtask ¢ — Preparation of Report

Under this subtask, the Contractor shall prepare a report documenting all field activities
conducted at the A.E. Erickson site along with recommendations for any follow-up work that
may be necessary. The contractor shall perform data review activities as described in the QAPP.
Subcontractor services will not be required for this activity.

Deliverable: Draft Report
Due Date:  Within 60 days after completion of field work

Deliverable: Final Report
Due Date:  Within 15 days after receipt of SME’s comments



5. Performance Wok Table

Performance Performance Acceptable Monitoring Incentive
Requirement Standard Metric Quality Level System Plan
Contractor’s Offer Prepare and submit (1) A narrative Delivery: On-time Delivery Additional
work plan/budget description of its 1. Conference Call Award
(Work Plan Development) | proposal. technical approach to with PO and COR to Option
perform the work; (2) discuss SOW within
estimated budget that 5 working days after

includes the contractor’s | receipt of Task Order
staffing plan according to | SOW

the labor categories for 2. Submission of
this work, other than Work Plan and
direct costs (e.g., Budget within 10
material, equipment, working days after
permits, taxes) conference call.

subcontractor(s), and
travel estimates; (3)
deliverable (milestone)
schedule; (4) certification
pursuant to 1552.209-72
that the contractor is or is
not aware of any
potential Organizational
Conflicts of Interest for
the work outlined in the
Government’s
Performance Work
Statement; and (5) any
other requested
information. The
contractor’s cost
component must include
a breakdown of costs for
cach major task and/or

subtask and an overall

summary for the full task

for the prime and any

subcontractor(s).
Task1 - Attend Meetings; On-time attendance and Clear, concise, COR will ensure that | Additional
Meetings/Conference Participate in participation in understandable there is agreement of | Award
Calls Support conference calls discussion and on all parties on planned | Option

conference calls site activities.




Performance Performance Acceptable Monitoring Incentive
Requirement Standard Metric Quality Level System Plan
Task 2 — Perform Field (1) EPA QA/R-5; 29 Clarity and completeness | QAPP: describes the | The COR will ensure | Additional
Work CFR 1910.120 of materials data quality that the site Award

objectives and characterization Option

(1)(1) and (1)(2) measures necessary (assessment) work P

QAPP; (2) Health and to achieve adequate represents the best

Safety Plan; (3) Risk- data for use in technological and

based Decision making decisions at economically feasible

Making document the site. Quality approach to

(applicable regional assurance report for remediate the site to

documents) data validation for all | reach RBDM and/or
monitoring and cleanup goals ina
documentation work | timely manner.
that is performed in Consideration of
accordance with the work is based on
corrective action plan | available data, and
work. Includes a awareness of data
Field Sampling (FSP) | gaps and
Plan that describes uncertainties in the
the number, type, and | data that may affect
location of samples success of
and type of analyses. | remediation

approach.
Health & Safety Plan:
specific to this work,
describes employee
training, protective
equipment, medical
surveillance
requirements,
standard operating
procedures, and a
contingency plan.
6. Period of Performance
From the date of Contracting Officer’s Approval through April 18, 2016.
7. Technical Direction

under EPAAR (1552.237-71) (APR 1984) (DEVIATION). Other than the Designated COR,

The Designated COR is authorized to provide technical direction to the extent allowed

only the Project Officer and the Contracting Officer are authorized to provide technical direction.
Therefore, the contractor shall not discuss work related to a work assignment with EPA
personnel unless the Designated COR, Project Officer or Contracting Officer is present.
Technical direction includes: (1) direction to the contractor which assists the contractor in
accomplishing the Statement of Work; and (2) comments on and approval/acceptance of reports
or other deliverables. Technical direction must be within the contract and the Task Order

Performance Work Statement. The Project Officer and the COR do not have the authority to

issue technical direction which (1) institutes additional work outside the scope of either the
contract or this Task Order Performance Work Statement; (2) constitutes a change as defined in
the “Changes” clause; (3) causes an increase or decrease in the estimated cost of the contract or
Task Order Performance Work Statement; (4) alters the period of performance; or (5) changes

any of the other express terms or conditions of the contract or Task Order Performance Work

Statement.
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Technical direction will be issued in writing or confirmed in writing within five (5) calendar
days after oral issuance. The Administrative Task Order Manager will provide the technical
direction memorandum to the Contractor, with electronic copies to the Contracting Officer. If
the Contractor has not received written confirmation within five (5) calendar days of an oral
issuance, the Contractor must so notify the Administrative Task Order Manager.

This work is funded 100% LUST.




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Atin: BILL BURKE 98. DATED (SEE ITEM 11)
111 WEST 16TH AVENUE 3RD FLOOR
ANCHORAGE AK 99501-5109 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-009
2001
10B. DATED (SEE ITEM 13)
CODE 621631196 EECLINYCOTE 03/26/2015
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Tncrease: $70,363.91
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy type of modiication and authoriy)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS

E. IMPORTANT: Contractor Ois not. [X)is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 621631196

TOCOR: Lynn Depont Max Expire Date: 04/18/2019

The purpose of this modification is to obligate funding to Contract Number: EP-W-12-009
Task Order: 2001 in the amount of $70,363.91. This action fully funds the task order. The
Cost and Funding ceiling for Task Order: 2001 is $70,363.91. The Contractor is not
authorized to go over the Cost nor Funding ceiling without approval from the contracting
officer.

LIST OF CHANGES:
Obligated Amount for this Modification: $70,363.91

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Typse or print)

Eulvid Rocque

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1% O 16C. DATE SIGNED
_-q*pam;t, SIGNATURE | 03/31/2015
of person to sign)
NSN 7540-01-152-8070 STANI?ARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTlNUATloN SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-12-009/2001/001 2 ] 3
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) © | (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
12-F-88F-303D86-2505-HQ007-1288TC5028-001
Beginning FiscalYear 12
Ending Fiscal Year

Fund (Appropriation) F
Budget Organization 88F
Program (PRC) 303D86
Budget (BOC) 2505

Job # (Site/Project) HQO007
Cost Organization
DCN-LineID 1288TC5028-001
Quantity: 0

Amount: $51,457.45
Percent: 73.13046

Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
12-F-88F-303D86-2505-HQ007-1288TC5012-001
Beginning FiscalYear 12
Ending Fiscal Year

Fund (Appropriation) F
Budget Organization 88F
Program (PRC) 303D86
Budget (BOC) 2505

Job # (Site/Project) HQOO07
Cost Organization
DCN-LineID 1288TC5012-001
Quantity: 0

Amount: $18,906.46
Percent: 26.86954

Subject To Funding: N
Payment Address:

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




EONTINTETION SOEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-12-009/2001/001 3 3
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(7) (B) {C)  |D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2015 to 04/18/2016
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE FAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT Nol. (If applicable)
002 See Block 16C PR-SRRPOD-16-00144
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE I
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) |PA- AMENDMENT OF SOLICITATION NO.
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE 9B. DATED (SEE ITEM 11)
111 WEST 16TH AVENUE 3RD FLOOR
ANCHORAGE AK 99501-5109 x [10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W~12-009
2001
108. DATED (SEE ITEM 13)
CODE 621631196 IFACIL'TYCODE 03/26/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retumning copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: ~$28,996.15
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modffication and authority)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS

E. IMPORTANT: Contractor Ois not. [X]is required to sign this document and retum 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 621631196

TOCOR: Lynn Depont Max Expire Date: 04/18/2019

The purpose of this modification is to move funding from task order EP-W-12-009/2001
Delivery/Funding ID 1-2 (12-F-88F-303D86-2505-HQ007~1288TC5028-001) in the amount of
$28,996.15 to task order EP-W-12-009/3003. The Contractor is not authorized to go over the
Cost nor Funding ceiling without approval from the contracting officer.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$28,996.15
New Total Obligated Amount for this Award: $41,367.76
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Eulvid Rocgue

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
CLCCTRONIC
—fEeLt sianature | 04/13/2016
(Sig of person to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243

o



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET|,_u_15_009/2001/002 2 2
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) © |o (E) (F)

Incremental Funded Amount changed: from
$70,363.91 to $41,367.76

CHANGES FOR ACCOUNTING CODE:
12-F-88F-303D86-2505-H0007-1288TC5028-001
Amount changed from $51,457.45 to $22,461.30
Percent changed from 73.13046 to 31.92162

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP~Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2015 to 04/18/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 563.110



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 1. REQUISITION-NUMBER PAGE  OF
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, £ 30 1 l 2
2. CONTRACT NO. 3. AWARD/ [4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION
EP-W-12-009 EFFECTIVE DATE ISSUE DATE
2002
1. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No collect calls} _|8. OFFER DUE DATELOCAL TIME
INFORMATION CALL: ’ Eulvid Rocgue 202-564-8316 LT
9. ISSUED BY CODE SRRPOD 10. THIS ACQUISITION IS 3] UNRESTRICTED OR [ ser asioe: % FOR:
WOMEN-OWNED SMALL BUSINESS

SRRPOD [0 smart BusiNeSs [ (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED
US Environmental Protection Agency [0 HUBZONE SMALL SMALL BUSINESS PROGRAM NAICS: 562910
Superfund/RCRA Regional Procurement Sl Deowoss
Operations ' Dgenyepsraree Do sizE sTanoarD: 500
1200 Pennsylvania Ave, NW SMALL BUSINESS
Washington DC 20460
11. DELIVERY FOR FOB DESTINA- [12. DISCOUNT TERMS 13b. RATING

TION ugmss BLOCK IS [J13a. THIS CONTRACTIS A

MARKE! RATED ORDER UNDER

14. METHOD OF SOLICITATION

[3/SERSCHEDOLE EPASHSCIRIN Orra Cirs Orre
15. DELIVER TO CODE SRRPOD 16. ADMINISTERED BY CODE SRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Ariel Rios Building Superfund/RCRA Regional Procurement
1200 Pennsylvania Avenue, N. W. Operations
Mail Code: 3805R 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
17a. CONTRACTOR/ CODE FACILITY 18a. PAYMENT WILL BE MADE BY CODE

NIRRT 621631196 J CLin RTP

BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE
111 WEST 16TH AVENUE 3RD FLOOR

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center

ANCHORAGE AK 99501-5109 Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
TELEPHONE NO. 9075610013
(J17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW
1S CHECKED [JsEE ADDENDUM
19. 20. 21 22. 23, 24.
TEM NO, SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 621631196

Continued ...
(Use Reverse and/or Attach Additional Sheets as Necessary)

The purpose of this action is to accept and
incorporated by reference the contractor's
proposal dated 03/12/2015 for Contract number:
[EP-W~-12-009 Task Order 2002. The contractor is
not authorized to exceed the total proposed cost
ceiling of $18,439.63 for this Task Order.
the contractor is not authorize to incur cost as
it relates to this task order until 4/19/2015.
TOCOR: Lynn Depont Max Expire Date: 04/18/2019

Also,

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$18,438.63

[J27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.2124. FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA CJARE [J ARE NOT ATTACHED.
0 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA CJARE []ARE NOT ATTACHED.

{J28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[ 29. AWARD OF CONTRACT: REF. OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OF FEROR/CONTRACTOR 312, UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)
CLTCTRONIC
—:fg@ LA SIGNATURE
30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED
Fulvid Rocque 04/06/2015
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 1449 (REV, 2/2012)

PREVIOUS EDITION IS NOT USABLE

Prescribed by GSA - FAR (48 CFR) 5§3.212



2 of 2

19. 20. 21. 22 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT

Period of Performance: 04/19/2015 to 04/18/2016

0001 2002:Enhanced Fluid Recovery for the LaPoint SAF
Country Store LUST site, Uintah and Ouray Indian
Reservation, LaPoint, Utah - Region 8
Option Period Two (2)
Accounting Info:
15-15-00-00-00-00-00-00 BFY: 15 EFY: 15 Fund: 00
Budget Org: 00 Program (PRC): 00 Budget (BOC): 00
Job #: 00 Cost: 00
Funding Flag: Partial
Funded: $0.00

(Subject to Availability of Funds)

The obligated amount of award: $0.00. The total
for this award is shown in box 26.

32a. QUANTITY IN COLUMN 21 HAS BEEN

[J RECEIVED [J INSPECTED [J ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[] COMPLETE [JPARTIAL  [] FINAL
[ PARTIAL ] FINAL
38. S/R ACCOUNT NUMBER 39. S/IR VOUCHER NUMBER  [40. PAID BY
41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

[42¢. DATE REC'D (YY/MM/DD)

42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK




Contract No. EP-W-12-009 Task Order 2002

Title: Enhanced Fluid Recovery for the LaPoint Country Store LUST site, Uintah and Ouray
Indian Reservation, LaPoint, Utah - Region 8

PERFORMANCE WORK STATEMENT

1. General Information

Project Officer
Lynn T. DePont

703-603-7148
Depont.lynn@epa.gov

Subject Matter Experts (SMEs)
Ray Faliskie

303-312-6124
Faliskie.raymond@epa.gov

Janice Pearson
303-312-6354
Pearson.janice(@epa.gov

Tribal Contacts
Mike Natchees
435-725-4801
miken@utetribe.com

8 Site Name/Background

Site Name:  LaPoint Country Store

Site Location: Uintah and Ouray Indian Reservation
LaPoint, Utah

Tribe: Uintah and Ouray

3. Tasks

The purpose of this Task Order is to continue activities at the site initiated under this contract, Option
Period I, Task Order 1007. The tasking activity detailed in this Task Order is to continue with enhanced
fluid recovery at the site. Tasking activities completed under Task Order 1007 are not included here.

Statement of Work/Performance Work Statement/Specifications (Budget) — The contractor shall
contact the Administrative Task Order Manager within five (5) business days upon receipt of the
government’s Task Order Performance Work Statement to discuss the scope of the work before the
contractor submits its Performance Work Statement/Specifications (budget). The contractor shall have
ten (10) business days following the conference call to submit its Performance Work
Statement/Specifications (budget) electronically to the Contracting Officer and Administrative Task
Order Manager.



The Performance Work Statement/Specifications (budget) shall include: (1) a narrative description of its
technical approach to perform the work; (2) estimated budget that includes the contractor’s staffing plan
according to the labor categories for this work, other than direct costs (e.g., material, equipment,
permits, taxes) subcontractor(s), and travel estimates; (3) deliverable (milestone) schedule; (4)
certification pursuant to 1552.209-72 that the contractor is or is not aware of any potential
Organizational Conflicts of Interest for the work outlined in the Government’s Performance Work
Statement; and (5) any other requested information. The contractor’s cost component must include a
breakdown of costs for each major task and/or subtask and an overall summary for the full task for the
prime and any subcontractor(s).

Work will not commence until the contractor is in receipt of an approved Task Order signed by the
Contracting Officer.

Deliverable: Conference Call with Administrative Task Order Manager
Due Date:  Within five (5) business days upon receipt of Performance Work Statement

Deliverable: Performance Work Statement/Specifications (Budget)
Due Date: ~ Within ten (10) business days after Conference Call

Monthly Progress/Financial Reports (Administrative) — The contractor shall prepare the monthly
progress/financial reports in accordance with the contract. Upon approval of the Task Order, the
contractor shall maintain routine communication with the Subject Matter Expert (SME) and summarize
all task order activities in the monthly progress/financial reports.

Deliverable: Monthly Progress/Financial Reports (Administrative)
Due Date:  According to Contract Term

Site-Specific Quality Assurance Project Plan (QAPP) — Under this contract, Option Period I, Task
Order 1007, the contractor developed and submitted a QAPP for the environmental measurement
activities at this site. EPA reviewed, provided comments, which the contractor incorporated into a final
QAPP, and EPA approved the Final QAPP on February 19, 2015. There is no need for the contractor to
update the approved QAPP at this time.




Task 1 — Conference Calls (from Contract Level Performance Work Statement — Task 1: Conference
Calls with the EPA Regional SME)

The contractor shall participate with the EPA Regional SME in conference calls, as needed, to discuss the
site progress and planning activities.

Deliverable: Status Conference Call(s)
Due Date:  As needed basis

Task 2 — Enhanced Fluid Recovery (from Contract Level PWS Task 4: Remediation of LUSTs)
Continuing the work started under this contract, under Option Period I, Task Order 1007, the contractor

shall complete the fieldwork activities in order to remove free product from existing monitor wells as
follows:

e The contractor shall conduct three enhanced fluid recovery events to remove free product and
dissolved groundwater from all project monitor wells containing free product. For factoring in
costs, the contractor shall base estimates on recovering 500 gallons of product/dissolved
groundwater per event.

e The contractor shall transport and dispose of free product and dissolved groundwater at a
recycling facility.

e Document the amount of free product present in each well and the amount of free product and
dissolved groundwater recovered.

e Obtain all permits, if required, to work in the right-of-way.
e Prepare and implement a traffic control plan to ensure all worker safety.

Deliverable: Draft Enhanced Fluid Recovery Report
Due Date: 30 days after completing field activities

Deliverable: Final Enhanced Fluid Recovery Report
Due Date:  Within seven (7) days after receipt of SME’s comments



4. Performance Work Table:

Performance Performance Acceptable Monitoring | Incentive
Requirement Standard Metric Quality Level System Plan
Work Plan/Budget Prepare and submit | Brief technical Delivery: On-time Delivery Additional
Development work plan/budget proposal, description 1. Conference Call Award
proposal. of contractor’s with Option
approach to Administrative
completion of Task Order
requirement, including | Manager
metrics and cost to discuss SOW
proposal that enables | within 5 working
the EPA to make a days after receipt
determination of price | of Task Order
reasonableness SOwW
2. Submission of
Work Plan/Budget
within 10 working
days after
conference call.
Task 1 - Participate in Participation in Clear, concise, SME will ensure Additional
Conference Calls conference calls discussion on understandable that there is Award
Support conference calls agreement of all Option
parties on planned
site activities.
Task 2 — Enhanced Deliverables Evaluate site According to the SME will ensure Additional
Fluid Recovery submitted in conditions according | approved QAPP, that the enhanced Award
accordance with to the approved data is presented in | fluid recovery Option
schedule. QAPP, Record and a clear, concise events are
document amount of manner. Report performed
free product present documents the according to the
and recovered and enhanced fluid QAPP and that the
provide summary a recovery events. events are well
Summary Report to documented.
the SME.




5. Period of Performance
From the date of Contracting Officer’s Approval through April 18, 2016.
6. Technical Direction

The Designated COR is authorized to provide technical direction to the extent allowed under EPAAR
(1552.237-71) (APR 1984) (DEVIATION). Other than the Designated COR, only the Project Officer
and the Contracting Officer are authorized to provide technical direction. Therefore, the contractor shall
not discuss work related to a work assignment with EPA personnel unless the Designated COR, Project
Officer or Contracting Officer is present.

Technical direction includes: (1) direction to the contractor which assists the contractor in
accomplishing the Statement of Work; and (2) comments on and approval/acceptance of reports or other
deliverables. Technical direction must be within the contract and the Task Order Performance Work
Statement. The Project Officer and the COR do not have the authority to issue technical direction which
(1) institutes additional work outside the scope of either the contract or this Task Order Performance
Work Statement; (2) constitutes a change as defined in the “Changes” clause; (3) causes an increase or
decrease in the estimated cost of the contract or Task Order Performance Work Statement; (4) alters the
period of performance; or (5) changes any of the other express terms or conditions of the contract or
Task Order Performance Work Statement.

Technical direction will be issued in writing or confirmed in writing within five (5) calendar days after
oral issuance. The Administrative Task Order Manager will provide the technical direction
memorandum to the Contractor, with electronic copies going to the Contracting Officer. If the
Contractor has not received written confirmation within five (5) calendar days of an oral issuance, the
Contractor must so notify the Administrative Task Order Manager.

This work is funded 100% LUST.




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1: CONTBACTIDCEDE PAGE OF PAGES

1| 4
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE l
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE 9B. DATED (SEE ITEM 11)
111 WEST 16TH AVENUE 3RD FLOOR
ANCHORAGE AK 99501-5109 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-009
2002
10B. DATED (SEE ITEM 13)
CODE  §21631196 FACILITY' CODE 04/06/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $18,439.63
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. GTHER (Specily type of modification and authority)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS

E. IMPORTANT: Contractor Ois not. [X)is required to sign this document and retum 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 621631196

TOCOR: Lynn Depont Max Expire Date: 04/18/2019

The purpose of this funding modification is to move funds from the following: accounting
code: 13-F-88F-303D86-2505-HQ007-1388TC5004~001 in the amount of $4,169.38 from task order
EP-W-12-009/0002; accounting code: 11-F-88F-303D86-2505-HQ007-1388TC5014-001 in the amount
of $6,710.56 from task order EP-W-12-009/0015 and accounting code:
11-F-88F-303D86-2505-HQ007-1388TC5013-001 in the amount of $7,559.69 from task order
EP-W-12-009/0014 totaling to $18,439.63 to Task Oder EP-W-12-009/2002. This fully funds the
order. This modification also issues a corrective change to accept and incorporated by
reference the contractor's proposal dated 3/12/2015 for the amount of $18,439.63 instead of
$18,438.63 as listed on base award. The contractor is not authorized to exceed the total

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Eulvid Rocque

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1 16C. DATE SIGNED

(:) CLCCTRONIC
_"#OCQLL/L SIGNATURL| 04/08/2015
{Signature of person euthorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




CONTINUATION SHEET|F= = ENCE NO- OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-12-009/2002/001 2 4
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) [(D) (E) (F)

funding ceiling of $18,439.63 for this Task Order
without the approval of the contracting officer.
Also, the contractor is not authorize to incur
cost as it relates to this task order until
4/19/2015.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Total Amount for this Modification: $1.00
New Total Amount for this Version: $18,439.63
New Total Amount for this Award: $18,439.63
Obligated Amount for this Modification: $18,439.63
New Total Obligated Amount for this Award:
$18,439.63

Incremental Funded Amount changed: from
$0.00 to $18,439.63
Requisitioner changed

from

to Lynn DePont

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $18,438.63 to $18,439.63
Obligated Amount for this modification: $18,439.63
Incremental Funded Amount changed from $0.00 to
$18,439.63

CHANGES FOR DELIVERY LOCATION: SRRPOD
Amount changed from $18,438.63 to $18,439.63

NEW ACCOUNTING CODE ADDED:
Account code:
13-F-88F-303D86-2505-HQ007-1388TC5004-001
Beginning FiscalYear 13
Ending Fiscal Year

Fund (Appropriation) F
Budget Organization 88F
Program (PRC) 303D86
Budget (BOC) 2505

Job # (Site/Project) HQO007
Cost Organization
DCN-LineID 1388TC5004-001
Quantity: O

Amount: $4,169.38

Percent: 22.6122

Subject To Funding: N
Payment Address:

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
RONTINMATION SHEET EP-W-12-009/2002/001 3 4
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(p) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
11-F-88F-303D86-2505-H0007~-1388TC5014-001
Beginning FiscalYear 11
Ending Fiscal Year

Fund (Appropriation) F
Budget Organization 88F
Program (PRC) 303D86
Budget (BOC) 2505

Job # (Site/Project) HQO007
Cost Organization
DCN-LineID 1388TC5014-001
Quantity: 0

Amount: $6,710.56

Percent: 36.39403

Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
11-F-88F-303D86-2505-HQ0007-1388TC5013~001
Beginning FiscalYear 11
Ending Fiscal Year

Fund (Appropriation) F
Budget Organization 88F
Program (PRC) 303D86
Budget (BOC) 2505

Job # (Site/Project) HQO007
Cost Organization
DCN-LineID 1388TC5013-001
Quantity: O

Rmount: $7,559.69

Percent: 40.9992

Subject To Funding: N
Payment Address:

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
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1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-12-009/2002/001 4 4
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2015 to 04/18/2016
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °F| PAGES
) 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 See Block 16C
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY ({/f other than tem 6) CODE I
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) (x) 9A. AMENDMENT OF SOLICITATION NO.
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE 98. DATED (SEE ITEM 11)
111 WEST 16TH AVENUE 3RD FLOOR
ANCHORAGE AK 99501-5109 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-009
2002
10B. DATED (SEE ITEM 13)
CODE 621631196 FACILITY CODE 04/06/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
O The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$11,550.07
See Schedule

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
&ppropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS

E. IMPORTANT: Contractor Ois not. [X]is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 621631196

TOCOR: Lynn Depont Max Expire Date: 04/18/2019
The purpose of this mod is to de-obligate funds in the total amount of $11,550.07. Funds
are moved to task order 3016. See details below.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$11,550.07
New Total Obligated Amount for this Award: $6,889.56
Incremental Funded Amount changed: from

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Mark Heare

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTRONIC
YarkR. Hraw SIGNATURE | 68/24/2017
(Signature of person authorized to sign) ) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-12-009/2002/002 2 2
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(p) (B) (©) (D) (E) (F)

$18,439.63 to $6,889.56

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification:
-$11,550.07

Incremental Funded Amount changed from $18,439.63
to $6,889.56

CHANGES FOR ACCOUNTING CODE:
11-F-88F-303D86-2505-HQ0007-1388TC5014-001
Amount changed from $6,710.56 to $1,338.15

CHANGES FOR ACCOUNTING CODE:
11-F-88F-303D86~2505-HQ007-1388TC5013~-001
Amount changed from $7,559.69 to $1,382.03

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2015 to 04/18/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110




SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF
PR-OSWER-15-00215 1 2

2. CONTRACT NO. 3. AWARD/ 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION
EP-W-12-009 EFFECTIVE DATE ISSUE DATE
2003
7. FOR SOLICITATION 2. NAME b, TELEPHONE NUMBER (No collect cafls) |6 OFFER DUE DATEALOCAL TIME
INFORMATION CALL: Eulvid Rocque 202-564-8316 LT
9. ISSUED BY cooe [SRRPOD 10.THISACQUISITIONIS (X  UNRESTRICTED OR O seT ASIDE: % FOR:
WOMEN-OWNED SMALL BUSINESS
SRRPOD [ smaLL BUSINESS [ (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED
US Environmental Protection Agency (] HUBZONE SMALL SMALL BUSINESS PROGRAM NAICS: 562910
Superfund/RCRA Regional Procurement BUSINESS Ueowoss
; SERVICE-DISABLED 8(A
Operations . Dssmcepeiace DOaw sizE sTANDARD: 500
1200 Pennsylvania Ave, NW SMALL BUSINESS
Washington DC 20460
11. DELIVERY FOR FOB DESTINA- _ |i2. DISCOUNT TERMS 136, RATING

TION UNLESS BLOCK IS

[J 13a. THIS CONTRACTISA

MARKED RATED ORDER UNDER
14. METHOD OF SOLICITATION
DPAS (15 CFR 700
[] SEE SCHEDULE . ) OrFa O ORrFP
15. DELIVER TO CODE [SRRPOD 16. ADMINISTERED BY CODE [SRRPOD
SRRPOD SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 204690

17a, CONTRACTOR/ CODE |6 21631196

FACILITY
OFFEROR

CODE

BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE
111 WEST 16TH AVENUE 3RD FLOOR

18a. PAYMENT WILL BE MADE BY CODE |RTP FMC

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)

ANCHORAGE AK 99501-5109 109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

TELEPHONE NO. 9075610013

[]17b. CHECK IF REMITTANCE 1S DIFFERENT AND PUT SUCH ADDRESS IN OFFER 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

IS CHECKED [JSEE ADDENDUM
19. 20. 21, 22, 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 621631196

of $216,940.83. This modification also

(Use Reverse and/or Attach Additional Sheets as Necessary)

The purpose of this action is to accept and
incorporated by reference the contractor's
proposal dated 03/25/2015 for Contract number:
[EP-W-12-009 Task Order 2003 in a partial amount

incrementally funds this order in the amount of
$216,940.83.The contractor is not authorized to
exceed the total partial proposed cost and
funding ceiling of $216,940.83 for this Task
Order without the approval of the contracting

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$216,940.83

[J 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.2124. FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA
O 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

O ARE [J ARE NOT ATTACHED.

ADDENDA O Are [CJARE NOT ATTACHED.

UJ28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[ 29. AWARD OF CONTRACT: REF. OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

= fg aguto

CLCCTRONIC
BIGNATURE

30b. NAME AND TITLE OF SIGNER (7ype or print) 30c. DATE SIGNED

31c. DATE SIGNED
04/07/2015

31b. NAME OF CONTRACTING OFFICER (Type or print)
Eulvid Rocque

AUTHORIZED FOR LOCAL REPRODUCTION
PREVICUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212
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19

A 20.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES

21, 22
QUANTITY | UNIT

23. 24,
UNIT PRICE AMOUNT

4/19/2015.

0001 2003 :INSTALLATION AND OPERATION AND MAINTENANCE
OF REMEDIAL SYSTEM FOR THE RANK'S SERVICE LUST
SITE, CROW CREEK INDIAN RESERVATION

Option Period Two (2)

Accounting Info:

Fund: F Budget Org: 88F Program

1588TC5009-001

Funding Flag: Complete
Funded: $216,940.83

officer. Also, the contractor is not authorize to

incur cost as it relates to this task order until

TOCOR: Lynn Depont Max Expire Date: 04/18/2019
Period of Performance: 04/19/2015 to 04/18/2016

15-F-88F-303D86-2505~-HQ007-1588TC5009-001 BFY: 15
(PRC) : 303D86
Budget (BOC): 2505 Job #: HQO07 DCN - Line ID:

The obligated amount of award: $216,940.83. The

total for this award is shown in box 26.
32a. QUANTITY IN COLUMN 21 HAS BEEN
[} RECEIVED [C] INSPECTED ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:
32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE
33. SHIP NUMBER 4. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[] COMPLETE [JPARTIAL [ FINAL
[ PARTIAL [] FINAL
38. S/R ACCOUNT NUMBER 39, S/R VOUCHER NUMBER  [40. PAID BY
41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

[42c. DATE REC'D (YY/MM/DD)

42d. TOTAL CONTAINERS

STANDARD FORM 1443 (REV. 2/2012) BACK



Contract No. EP-W-12-009 Task Order 2003

Title: Installation and Operation and Maintenance of Remedial System for the Rank’s
Service LUST site, Crow Creek Indian Reservation, Fort Thompson, South Dakota
February 2, 2015

PERFORMANCE WORK STATEMENT

1. General Information

Project Officer |
Lynn T. DePont |
703-603-7148 ‘
Depont.lynn@epa.gov ‘

Subject Matter Experts (SMEs)

Ray Faliskie |
303-312-6124 i
Faliskie.raymond@epa.gov |

Janice Pearson
303-312-6354
Pearson.janice(@epa.gov

Tribal Contacts

Wanda Marks Gournea
605-245-2729
swan57339@yahoo.com

2. Site Name/Background

Site Name:  Rank’s Service

Site Location: Crow Creek Indian Reservation,
Fort Thompson, South Dakota

Tribe: Crow Creek

Purpose: Based on the successful air sparge/vapor extraction pilot study and other remediation
work conducted under this contract, Task Orders B-3 and 1003, contractor support is required to
install and operate the remedial system. The contractor shall have experience in performing site
characterization work using expedited site assessment methods and risk-based decision making;
experience in remediation of petroleum contaminated soil and groundwater; familiarity with
EPA’s Indian Country Risk-Based Corrective Action (ICRBCA) guidance, software and regional
specific policies and procedures; and familiarity with EPA's UST and LUST regulations, and
guidance.



The former Rank’s Service LUST site (the site) is located within the Crow Creek Indian
Reservation. The site is located along U.S. Highway 34, near the intersection with SD-47 and
East Fort Thompson Road. The site is located near the northeast corner of the intersection
between Lode Star Casino and the Lode Star Hotel in Fort Thompson, South Dakota.

The site history is based on information provided by the South Dakota Department of
Environment & Natural Resources (SD DENR). Elnita Rank owns the property. Three 3,000
underground storage tanks (USTs) were installed in 1975 and were used for storing gasoline. A
limited site assessment, consisting of the advancement of three soil borings, was conducted in
2000. Soil samples collected during this investigation indicated elevated concentrations of
petroleum hydrocarbons in the vicinity of the former tank basin.

In February 2010, excavation and field screening of petroleum-hydrocarbon-contaminated soil
were completed near the location of the former USTs; 1,000 cubic yards of soil were removed
and transported to an appropriate disposal facility. Confirmation soil samples were collected
from the base and side walls of the excavation in order to assess the concentrations of remaining
subsurface contamination. The excavation was backfilled.

In September 2010, another soil excavation was conducted at the site and an additional 825 cubic
yards of petroleum-contaminated soil and concrete debris, centered near the location of the
former pump island, was removed. Contamination was traced up to the building, but further
excavation was not possible. Photoionization detector results indicate that petroleum
contamination remains in the soil.

In November 2010, a site assessment was completed to determine the extent of contamination
and to collect groundwater samples to determine if groundwater has been impacted. Eight soil
borings were drilled to groundwater and soil and water samples were collected from each boring.
Results for the soil sampling indicated elevated levels of Total Petroleum Hydrocarbons as
gasoline (THP-g), Total Petroleum Hydrocarbons as diesel (TPH-d), and Napthalene in soil
Groundwater samples were found to contain TPH-d, 1,2-Dichloroethane (1,2-DCA), 1,2-
Dibromoethane (EDB), TPH-g, Methyl, Tertiary, Butyl, Ether (MTBE), and Benzene, Toluene,
Ethylbenzene, and Xylenes (BTEX), levels above maximum contaminant levels (MCLs).

In February 2012, seven monitoring wells were installed to evaluate the extent of petroleum
hydrocarbon contamination in the surficial, subsurface soils and groundwater onsite and
surrounding the former Rank’s Service site in Fort Thompson, South Dakota. Results showed
elevated levels of contaminants of TPH, GRO, DRO, and Napthalene in soil and levels above
MCLs for Benzene, Toluene, and Ethylbenzene in groundwater.

Contractor support is required to review previous work performed at this site and to install and

operate the remedial system. The contractor shall have experience in performing site

characterization work using expedited site assessment methods and risk-based decision making;
2



experience in remediation of petroleum contaminated soil and groundwater; familiarity with
EPA’s Indian Country Risk-Based Corrective Action ICRBCA) guidance, software and regional
specific policies and procedures; and familiarity with EPA's UST and LUST regulations, and
guidance.

3. Tasks

This project is a continuation of work that originated under this contract, Task Order 1003. Due
to delays in approving the Quality Assurance Project Plan (QAPP), the installation of the
remedial system tasks work did not take place.

Statement of Work/Performance Work Statement/Specifications (Budget) — The contractor
shall contact the Administrative Task Order Manager within five (5) business days upon receipt
of the government’s Task Order Performance Work Statement to discuss the scope of the work
before the contractor submits its Performance Work Statement/Specifications (budget). The
contractor shall have ten (10) business days following the conference call to submit its
Performance Work Statement/Specifications (budget) electronically to the Contracting Officer
and Administrative Task Order Manager.

The Performance Work Statement/Specifications (budget) shall include (1) a narrative
description of its technical approach to perform the work; (2) estimated budget that includes the
contractor’s staffing plan according to the labor categories for this work, other than direct costs
(e.g., material, equipment, permits, taxes) subcontractor(s), and travel estimates; (3) deliverable
(milestone) schedule; (4) certification pursuant to 1552.209-72 that the contractor is or is not
aware of any potential Organizational Conflicts of Interest for the work outlined in the
Government’s Performance Work Statement; and (5) any other requested information. The
contractor’s cost component must include a breakdown of costs for each major task and/or
subtask and an overall summary for the full task for the prime and any subcontractor(s).

Work will not commence until the contractor is in receipt of an approved Task Order signed by
the Contracting Officer.

Deliverable: Conference Call with Administrative Task Order Manager
Due Date:  Within five (5) business days upon receipt of Performance Work Statement

Deliverable: Performance Work Statement/Specifications (Budget)
Due Date:  Within ten (10) business days after Conference Call

Monthly Progress/Financial Reports (Administrative) — The contractor shall prepare the
monthly progress/financial reports in accordance with the contract. Upon approval of the Task
Order, the contractor shall maintain routine communication with the Subject Matter Expert
(SME) and summarize all task order activities in the monthly progress/financial reports.

3



Deliverable: Monthly Progress/Financial Reports (Administrative)
Due Date:  According to Contract Term

Site-Specific Quality Assurance Project Plan (QAPP) — A QAPP to complete the tasks
described in this SOW was submitted to the EPA for approval. The EPA reviewed the QAPP and
provided comments to BERS. BERS addressed the comments and resubmitted the QAPP in
January 2015. EPA anticipates that the QAPP will be approved before the period of performance
expires on April 18, 2015.

Site-Specific Health and Safety Plan (HASP) - The contractor shall update the HASP, if necessary,
to include the field activities described in this SOW.

Deliverable: Draft HASP

Due Date: 30 days after receipt of approved Task Order
Deliverable: Final HASP

Due Date: 7 days after receipt of SME’s comments

Task 1 — Conference Calls (from Contract Level Performance Work Statement — Task 1:
Conference Calls with the EPA Regional SME)

The Contractor shall participate with the EPA Regional SME in conference calls, as needed, to
discuss the site progress and planning activities.

Deliverable: Status Conference Call(s)
Due Date:  As needed basis

Task 2 - Air Sparge and Vapor Extraction Well Installation from Contract Level
Performance Work Statement — Task 4 Remediation of LUSTs)

The contractor shall review existing information as directed and provided by the SME, including
analytical data. Available site specific information will be provided by the SME. The contractor
shall investigate and satisfy any Tribal Employment Rights Ordinance (TERO) requirements that
may be required by the Crow Creek Sioux Tribe. The Tribal contact(s) are listed in Section 1 of
this Task Order.

Coordinate mobilization and demobilization activities for this Task Order concurrent with
planned field activities outlined below.

The contractor shall prepare site specific plans including:

e Conduct a utility locate survey prior to any field activities.

4



Installation of 14 air sparge wells and 8 vapor extraction wells.

Collect soil samples at 5-foot intervals during the advancement of the soil borings
for the purpose of recording field headspace measurements and soil type. Drill
logs shall be prepared with data collected during the installation of the wells.

No soil samples are required to be sent to a laboratory.

Develop the newly installed air sparge wells.

Task 3 — Remedial System Installation from Contract Level Performance
Work Statement — Task 4 Remediation of LUSTs)

Coordinate mobilization and demobilization activities for this Task Order concurrent with
planned field activities outlined below.

The following activities are to be performed under this task:

Deliverable:
Due Date:

Deliverable:
Due Date:

Contractor shall install a remedial system with a capable of meeting the minimum
pressure and air flow at each wellhead indicated in the Corrective Action Plan.

The contractor shall secure the remedial system in a remedial building and secure
with fencing. remedial housing with security fencing. The fencing material shall
be approved by the Region 8 SME.

The contractor shall backfill and compact each trench in six-inch lifts and to
match existing surface and grade.

Draft Installation Report (NTE 25 pages of text)
Within 30 days after completion of the installation

Final Installation Report (NTE 25 pages of text)
Within 5 days of receipt of SME’s comments.

Task 4. Operation and Maintenance of Remedial System (from Contract Level Performance
Work Statement — Task 4 Remediation of LUSTs)

The contractor shall perform monthly operation and maintenance (from the date
the remedial system is in place through April 18, 2016 on the remedial equipment
as recommended by the manufacturer. Air emissions measurements, flow and
pressure readings at each well and total pressure and flow measurements for the

5



system shall be recorded during the monthly events. The measurements shall be
used to calculate hydrocarbon recovery.

Deliverable/Due Date: Monthly O&M

e The contractor shall prepare and submit a quarterly operation and maintenance
report, not to exceed 5 pages of text. The report shall include monthly
maintenance activities and air emission measurements.

Deliverable: Quarterly O&M Report
Due Date:  Within 30 days after the last day of each quarter




4. Performance Work Table

Performance Performance Acceptable Monitoring | Incentive
Requirement Standard Metric Quality Level System Plan
Work Plan/Budget Prepare and submit | Brief technical Delivery: On-time Delivery Additional
Development work plan/budget proposal, description 1. Conference Call Award
proposal. of contractor’s with Option
approach to Administrative
completion of Task Order
requirement, including | Manager
metrics and cost to discuss SOW
proposal that enables | within 5 working
EPA to make a days after receipt
determination of price | of Task Order
reasonableness SOwW
2. Submission of
Work Plan/Budget
within 10 working
days after
conference call.
Task 1 - Participate in Participation in Clear, concise, SME will ensure Additional
Conference Calls conference calls discussion on understandable that there is Award
Support conference calls agreement of all Option
parties on planned
site activities.
Task 2 - Air Sparge Deliverables Install the monitor The installation SME will ensure Additional
and Vapor Extraction submitted in well as detailed in the | was completed per | the wells were Award
Well Installation accordance with workplan and the workplan. installed properly. | Option
schedule. according to the Report documents
approved QAPP. the well
installation.
Task 3 — Remedial Deliverables Install the remedial The installation SME will ensure Additional
System Installation submitted in system as detailed in was completed per | the system was Award
accordance with the workplan and the workplan. installed properly Option
schedule. according to the Report documents | and that this
approved QAPP. the system technology
installation. represents the best
approach to
remediate the site.
Task 4. Operation and | Deliverables Conduct the O&M According to the SME will ensure Additional
Maintenance of submitted in visits according to the | approved QAPP, the pilot study was | Award
Remedial System accordance with approved QAPP. data is presented in | completed Option
schedule. Analyze data and a clear, concise correctly and that
submit quarterly manner. Report this technology
reports. presents an represents the best
evaluation of the approach to

data and site
conditions.

remediate the site.




S. Period of Performance
From the date of Contracting Officer’s Approval through April 18, 2016.
6. Technical Direction

The Designated COR is authorized to provide technical direction to the extent allowed under
EPAAR (1552.237-71) (APR 1984) (DEVIATION). Other than the Designated COR, only the
Project Officer and the Contracting Officer are authorized to provide technical direction.
Therefore, the contractor shall not discuss work related to a work assignment with EPA
personnel unless the Designated COR, Project Officer or Contracting Officer is present.

Technical direction includes: (1) direction to the contractor which assists the contractor in
accomplishing the Statement of Work; and (2) comments on and approval/acceptance of reports
or other deliverables. Technical direction must be within the contract and the Task Order
Performance Work Statement. The Project Officer and the COR do not have the authority to
issue technical direction which (1) institutes additional work outside the scope of either the
contract or this Task Order Performance Work Statement; (2) constitutes a change as defined in
the “Changes” clause; (3) causes an increase or decrease in the estimated cost of the contract or
Task Order Performance Work Statement; (4) alters the period of performance; or (5) changes
any of the other express terms or conditions of the contract or Task Order Performance Work
Statement.

Technical direction will be issued in writing or confirmed in writing within five (5) calendar days
after oral issuance. The Administrative Task Order Manager will provide the technical direction
memorandum to the Contractor, with electronic copies to the Contracting Officer. If the
Contractor has not received written confirmation within five (5) calendar days of an oral
issuance, the Contractor must so notify the Administrative Task Order Manager.

This work is funded 100% LUST.




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
6.ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE |
SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE

111 WEST 16TH AVENUE 3RD FLOOR

ANCHORAGE AK 99501-5109

)

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

% |19A- MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-009

2003

108. DATED (SEE ITEM 13)
04/07/2015

CODE FACILITY CODE

621631196

71. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

Net Increase: $101,596.65

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc,) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. CTHER (Speciy type of modiication and authoriy)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS

E. IMPORTANT: Contractor Ois not, [X]is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 621631196

TOCOR: Lynn Depont Max Expire Date: 04/18/2019

The purpose of this modification is to accept and incorporated by reference the
contractor's proposal dated 06/29/2015 for Contract number: EP-W-12-009 Task Order 2003
task four (4) in the amount of $101,596.65. This modification also incrementally funds this
order in the amount of $101,596.65 via shifting funds from line of accounting
(14-F-88F-303D86-2505-KQ007-1488TC5030-001) in the amount of $101,596.65 from Task Order
EP-W-12-009/1003 to this Task Order EP-W-12-009/2003 modification 1.The contractor is not
authorized to exceed the total cost and funding ceiling of $318,537.48 for this Task Order
without the approval of the contracting officer.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Eulvid Rocque

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign} (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-12-009/2003/001 2 2
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (c) | (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: $101,596.65
New Total Amount for this Version: $318,537.48
Incremental Funded Amount changed: from
$216,940.83 to $318,537.48

NEW ACCOUNTING CODE ADDED:
Account code:
14-F-88F-303D86-2505-HQ007-1488TC5030-001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) F
Budget Organization 88F
Program (PRC) 303D86
Budget (BOC) 2505

Job # (Site/Project) HQO007
Cost Organization
DCN-LineID 1488TC5030-001
Quantity: 0

Amount: $101,596.65
Percent: 46.8315

Subject To Funding: N
Payment Address:

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 04/19/2015 to 04/18/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than tem 6} CODE I
SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

\

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Atin: BILL BURKE

111 WEST 16TH AVENUE 3RD FLOOR

ANCHORAGE AK 99501-5109

®) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 621631196

% |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-009

2003

10B. DATED (SEE ITEM 13)
04/07/2015

|FAcmnYcooe

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment,_and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decrease:

-$53,022.20
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modffication and authority)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS

E. IMPORTANT: Contractor Oisnot.  [Xlis required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 621631196

TOCOR: Lynn Depont Max Expire Date: 04/18/2019
The purpose of this modification is to transfer funding from line of account:

15-F-88F-303D86-2505-HQ007-1588TC5009-001 in the amount of $53,022.20 from Task order 2003

to Task Order 3003.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$53,022.20
New Total Obligated Amount for this Award: $265,515.28
Incremental Funded Amount changed:
Continued ...

from

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Eulvid Rocque

07/13/2016

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
CLECTRONIC
""fg L= ¢ LA ;10NATuRc
(Signature of person authorized o sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET | FETERENCE NO. OF DOGUMENT BEING CONTINUED PAGE  OF
EP-W-12-009/2003/002 2 2
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) (C) |(D) (E) (F)

$318,537.48 to $265,515.28

CHANGES FOR ACCOUNTING CODE:
15-F-88F-303D86-2505~-HQ007-1588TC5009-001

Percent changed from 100 to 51.45976

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Amount changed from $216,940.83 to $163,918.63

Period of Performance: 04/19/2015 to 04/18/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 1::REOUISIMON NUMBER PAGE. OF
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30 1 | 2
2. CONTRACT NO, 3. AWARD/ 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION
EP-W-12-009 EFFECTIVE DATE ISSUE DATE
2004
7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No collect calls) 8. OFFER DUE DATE/LOCAL TIME
INFORMATION CALL: } Eulvid Rocque 202-564-8316 LT
9. 1SSUED BY CODE [SRRPOD 10. THISACQUISTION S~ (X]  UNRESTRICTED OR [ seT AstpE: % FOR:
WOMEN-OWNED SMALL BUSINESS

SRRPOD 0O sMALL BUSINESS [ (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED
US Environmental Protection Agency [ HUBZONE SMALL STl e S L NAICS: 562910
Superfund/RCRA Regional Procurement BUSINESS Dewass
Operations _ o 32?;"&?33’,‘&5" RS sizE sTANDARD: 500
1200 Pennsylvania Ave, NW SMALL BUSINESS
Washington DC 20460
11. DELIVERY FOR FOB DESTINA-  [12. DISCOUNT TERMS 13b. RATING

TION UNLESS BLOCK IS [ t3a. THIS CONTRACT ISA

MARKED RATED ORDER UNDER

14. METHOD OF SOLICITATION
[ seE scHeouLE DPAS (15 CFRTO0) OrFa Ors O rrP
15. DELIVER TO CODE [SRRPOD 16. ADMINISTERED BY CODE [SRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Ariel Rios Building Superfund/RCRA Regional Procurement
1200 Pennsylvania Avenue, N. W. Operations
Mail Code: 3805R 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
17a. CONTRACTOR/ CODE 621631196 I FACILITY 18a. PAYMENT WILL BE MADE BY CODE IR'I‘P
OFFEROR CODE
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC RTP Finance Center
Atin: BILL BURKE US Environmental Protection Agency
111 WEST 16TH AVENUE 3RD FLOOR RTP-Finance Center
ANCHORAGE AK 99501-5109 Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
TELEPHONE NO. 9075610013
D17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW
IS CHECKED DSEE ADDENDUM
19. 20. 21, 2. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 621631196
The purpose of this action is to accept and
incorporated by reference the contractor's
proposal dated 03/25/2015 for Contract number:
[EP-W-12-009 Task Order 2004. The contractor is
not authorized to exceed the total proposed cost
ceiling of $99,559.85 for this Task Order. Also,
the contractor is not authorize to incur cost as
it relates to this task order until 4/19/2015.
TOCOR: Lynn Depont Max Expire Date: 04/18/2019
Continued ...

(Use Reverse and/or Attach Additional Sheets as Necessary)

25. ACCOUNTING AND APPROPRIATION DATA 6. TOTAL AWARD AMOUNT (For Govt. Use Only)
See Schedule $99,559.85
U] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.2124. FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA CJARE [J ARE NOT ATTACHED.
0 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.2124. FAR 52.212-5 IS ATTACHED. ADDENDA [JARE [JARENOTATTACHED.
[J28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN (0 29. AWARD OF CONTRACT: REF. OFFER
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED. HEREIN, IS ACCEPTED AS TO ITEMS:
30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)
CLECTRONIC
= rjg@ (I 9% . BIGNATURE
30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED
Fulvid Rocque 04/06/2015
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 1449 (REV. 2/2012)

PREVIOUS EDITION IS NOT USABLE Prescribed by GSA - FAR (48 CFR) 53.212
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19.
ITEM NO.

20.

SCHEDULE OF SUPPLIES/SERVICES

21 22. 3. 24,
QUANTITY | UNIT UNIT PRICE AMOUNT

0001 2004 :REMEDIAL SERVICES FOR BATESLAND STORE
(FORMER MOBIL OIL) LUST TRUST SITE,
INDIAN RESERVATION, BATESLAND,

REGION 8

Period of Performance:

Option Period Two (2)

Accounting Info:
15-15-00-00-00-00-00-00 BFY:
Budget Org: 00 Program (PRC): 00 Budget (BOC): 00
Job #: 00 Cost: 00
Funding Flag: Partial
Funded: $0.00
(Subject to Availability of Funds)

04/19/2015 to 04/18/2016

15 EFY: 15 Fund: 00

The obligated amount of award: $0.00. The total

for this award is shown in box 26.

PINE RIDGE
SOUTH DAKOTA -

SAF

32a. QUANTITY IN COLUMN 21 HAS BEEN

O RECEIVED O INSPECTED

[[] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢. DATE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER [34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
] COMPLETE [JPARTIAL [ FINAL
[ PARTIAL [] FINAL
38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

42a. RECEIVED BY (Print)

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

41c. DATE

42b. RECEIVED AT (Location)

[42¢. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK




Contract No. EP-W-012-009 Task Order 2004

Title: Remedial Services for Batesland Store (former Mobil Oil) LUST Trust Site, - Pine
Ridge Indian Reservation, Batesland, South Dakota - Region 8, February 5, 2015

PERFORMANCE WORK STATEMENT

1. General Information

Project Officer
Lynn T. DePont
(703) 603-7148

Depont.lynn@epa.gov

Subject Matter Experts (SMEs)
Ray Faliskie

(303) 312-6124
Faliskie.raymond@epa.gov

Janice Pearson
(303) 312-6354
Pearson.janice@epa.gov

Tribal Contacts
Suzy (Lloydell) Mesteth
(605) 867-5236

suzym@oglala.org

2. Site Name/Background

Site Name:  Batesland Store (Former Mobil Oil)

Site Location: Pine Ridge Indian Reservation
Batesland, South Dakota

Tribe: Oglala Sioux Tribe

The Batesland Store (former Mobile Oil) site is located along State Highway 18 within the Pine
Ridge Indian Reservation. The site is located at the southeast corner of the intersection of Cedar
Street and State Highway 18. The Batesland Store site was previously operated as a gasoline
station.

The site is currently a vacant lot containing a former building foundation and open areas of soil,
gravel and prairie grasses. Recently the owner added two mobile homes to the property. The land
north of the site is open farmland. The land east of the site is vacant land. The land south of the



site contains a residential property and a shop facility. The Bennett County Co-op site, which
includes an active refueling station, is located west of the site across Cedar Street.

The Batesland Store (former Mobil Oil) site history is based on information provided by the
South Dakota Department of Environment and Natural Resources (SD DENR) and U.S.
Environmental Protection Agency (EPA) interviews. There is evidence that contaminated
groundwater in Batesland is attributed to two sources: the Batesland Store (former Mobil Oil)
and the Bennett County Co-op sites. Interviews suggested that the Batesland Store, formerly a
Mobil Oil Gas station, had leaking underground storage tanks (LUSTS) in the 1950s and 1960s
that contaminated groundwater in wells around the area. On June 27, 1986, a gasoline spill of
approximately 13,000 gallons was reported at the Bennett County Co-op located west of the site.

In September 2007, Timberline Resources, Inc. (TRI) on behalf of EPA/Region 8 removed nine
underground storage tanks (USTs), along with associated piping, from the site (TRI1 2007). The
nine tanks removed included: three 500-gallon tanks (T4, T6, and T9); five 2,000-gallon tanks
(T1, T2, T3, TS, and T8); and one 1,000-gallon tank (T7). Following removal of the USTs, 60
cubic yards of petroleum hydrocarbon impacted soil was removed from beneath and to the
southeast of the 500-gallon UST labeled T9. Visible soil staining was observed to increase
vertically in depth beneath T9.

Analytical results for soil sampling at the site after removal of the USTs indicate that
petroleum hydrocarbon impacts remain in the soil at the site. A Tier II Site Assessment was
recommended for the site because greater than 500 parts per million total petroleum
hydrocarbons (TPH) remained in soil after excavation and removal of the USTs.

In June 2009, this contractor, under Contract No. EP-W-08-073, conducted a site assessment at
the Batesland Store site. Concentrations of petroleum hydrocarbons in soil above SD DENR
Tier I Action Levels were found at three of the eight soil boring locations. Results from soil
sampling exceeded SD DENR Tier I Action Levels for the following constituents: TPH-diesel
range organics (TPH-D); TPH-gasoline range organics (TPH-G); benzene, toluene,
ethylbenzene, and xylenes (BTEX); and naphthalene.

As part of the June 20009 site assessment, groundwater samples were collected. Two of the newly
installed wells (MW-4 and MW-6) had up to 3 feet of free product. Product was also present in
MW-7 and MW-8. Analytical results indicate that concentrations of petroleum hydrocarbons
were present at all well locations and were above maximum contaminant levels (MCLs) of the
EPA Safe Drinking Water Act (SDWA), which the EPA established for petroleum releases at
UST sites in Indian Country (EPA 1995), and the SD DENR groundwater quality (human
health) standards.

In December 2009, this contractor conducted additional site assessment work, which consisted of
drilling of six soil borings and conversion of the borings to groundwater monitoring wells. Soil
samples were collected from the soil borings and a complete round of groundwater sampling was
conducted on all project wells. Analytical results indicate that TPH-D, TPH-G, BTEX and




naphthalene were present in soil at concentrations above EPA Tier I risk based screening levels
(RBSLs) and SD DENR Tier I Action Levels. The results of the site assessment also found that
free product was present in groundwater monitoring wells MW-4, MW-6, MW-7 and MW-8.

In June, August and September 2010, five bioelectrochemical (BEC) wells and three monitoring
wells were installed. Another Region 8 contractor, under Contract No. EP-R8-10-02, conducted
the BEC testing and installation. The project showed successful degradation of benzene, TPH-G
and TPH-D.

During October through December 2010, under Contract No. EP-R8-10-08, the contractor
performed monthly free product and dissolved phase groundwater recovery activities on project
wells MW-4, MW-6, MW-7 and MW-8 during the October 2010 event. During the November
2010 event, fluid recovery was performed on MW-4, MW-6 through MW-9. During the
December 2010 event, enhanced fluid recovery was performed on MW-4, MW-6, MW-7 and
MW-9.

In April 2011, under Contract No. EP-R8-10-08, the contractor performed an additional
enhanced fluid recovery event on project wells MW-4, MW-6, MW-7, MW-8, and MW-17.
The Region 8 contractor analyzed the results of the fluid recovery and recommended stopping
the enhanced fluid recovery program.

In October 2011, three recovery wells were installed which are used to recover free product at
the site.

In July 2014, under Contract No. EP-R8-10-08, the contractor installed an air sparge/vapor
extraction system on-site. The anticipated startup date for the system is the last week of July
2014. No data on the performance of the remedial system is available at this time. The work
done under Contract No. EP-R8-10-08 will end on September 30, 2014. The contractor shall
contact the Region 8 contractor to make arrangements to transfer the utility service, effective
October 1, 2014. For cost estimating purposes, the utility bill is approximately $400 per month.

Operation and maintenance activities are to be continued in conjunction with the operation and
maintenance activities at the Pine Ridge Oil LUST site (this contract, Task Order 2005).
Mobilization and per diem costs are to be divided equally between these two projects. Both sites
are located on the Pine Ridge Indian Reservation approximately 30 miles apart.



3. Tasks

This project is a continuation of work that originated under this contract, Option Period I, Task
Order 1013. Due to delays in approving the Quality Assurance Project Plan (QAPP), the
operation and maintenance of the remedial system tasks work did not take place.

Statement of Work/Performance Work Statement/Specifications (Budget) — The contractor
shall contact the Administrative Task Order Manager within five (5) business days upon receipt
of the government’s Task Order Performance Work Statement to discuss the scope of the work
before the contractor submits its Performance Work Statement/Specifications (budget). The
contractor shall have ten (10) business days following the conference call to submit its
Performance Work Statement/Specifications (budget) electronically to the Contracting Officer
and Administrative Task Order Manager.

The Performance Work Statement/Specifications (budget) shall include: (1) a narrative
description of its technical approach to perform the work; (2) estimated budget that includes the
contractor’s staffing plan according to the labor categories for this work, other than direct costs
(e.g., material, equipment, permits, taxes, subcontractor(s)) and travel estimates; (3) deliverable
(milestone) schedule; (4) certification pursuant to 1552.209-72 that the contractor is or is not
aware of any potential Organizational Conflicts of Interest for the work outlined in the
Government’s Performance Work Statement; and (5) any other requested information. The
contractor’s cost component must include a breakdown of costs for each major task and/or
subtask and an overall summary for the full task for the prime and any subcontractor(s).

Work will not commence until the contractor is in receipt of an approved Work Assignment
signed by the Contracting Officer.

Deliverable: Conference Call with Administrative Task Order Manager
Due Date:  Within five (5) business days upon receipt of Performance Work Statement

Deliverable: Performance Work Statement/Specifications (Budget)
Due Date: =~ Within ten (10) business days after Conference Call

Monthly Progress/Financial Reports (Administrative) — The contractor shall prepare the
monthly progress/financial reports in accordance with the contract. Upon approval of the Task
Order, the contractor shall maintain routine communication with the Subject Matter Expert
(SME) and summarize all task order activities in the monthly progress/financial reports.

Deliverable: Monthly Progress/Financial Reports (Administrative)
Due Date:  According to Contract Term



Site-Specific Quality Assurance Project Plan (QAPP) - Site-Specific Quality Assurance
Project Plan (QAPP) - The contractor shall develop a QAPP in accordance with EPA QA/R-5
EPA/240/B-01/003, March 2001, reissued 2006, for all environmental data collection, generation
and/or use including existing data identified in this Task Order for the SME’s review and
comment. The contractor shall use the EPA Region 8 QA Document Review Crosswalk, Form
Update #28-2012 QAPP Review Crosswalk, when preparing the project-specific QAPP. The
QAPP will include remedial activities at the Batesland LUST site and the Pine Ridge Oil and
Rank’s Service LUST sites. The use of the form will ensure that the applicable QAPP elements
are included. The link to the R8 QA Website for this form can be found at:
http://www.epa.gov/region8/qa/reference.html. The contractor shall document on the QA
Crosswalk, where each element of the project activities is located including page number(s) and
SOP(s) applicable to the project-specific QAPP.

The contractor will finalize the QAPP addressing all EPA comments. The QAPP must be
approved and signed by the Region 8 Quality Assurance Manager before starting environmental
data collection, generation and/or use.

The contractor shall maintain and document necessary changes of the approved QAPP and
complete an annual review of the QAPP using Region 8 QA Document Review Crosswalk if the
work on this project extends beyond 12 months.

The contractor shall prepare a Health and Safety Plan (HASP) that defines the sampling and data
collection methods that shall be used for the project based on the field activities listed in Task 2.

Deliverable: Draft QAPP
Due Date: 30 days after receipt of approved Task Order

Deliverable: Final QAPP
Due Date:  Within seven (7) days after receipt of SME’s comments

Site-Specific Health and Safety Plan (HASP) - The contractor shall prepare a HASP that
defines the sampling and data collection methods that shall be used for the project based on the
field activities listed in Tasks 2 and 3.

Deliverable: Draft HASP
Due Date: 30 days after receipt of approved Task Order

Deliverable: Final HASP
Due Date:  Within seven (7) days after receipt of SME’s comments

Task 1. Conference Calls (from Contract Level Performance Work Statement — Task 1:
Conference Calls with the EPA Regional SME)

The contractor shall participate with the EPA Regional SME in conference calls, as needed, to




discuss the site progress and planning activities.

Deliverable: Status Conference Call(s)
Due Date:  As needed basis

Task 2. Operation and Maintenance of Remedial System (from Contract Level Performance

Work Statement — Task 4 Remediation of LUSTs)

Subtask a. - The contractor shall perform monthly operation and maintenance (beginning
June 1, 2015 through April 18, 2016) on the remedial equipment as recommended by the
manufacturer. Air emissions measurements shall be recorded during the monthly events to
estimate hydrocarbon recovery. Prior to start-up, any repairs needed to make the system
operational shall be completed.

Deliverable/Due Date: Monthly O&M

Subtask b. — The contractor shall prepare and submit a quarterly operation and maintenance
report, not to exceed 5 pages of text. The report shall include monthly maintenance activities
and air emission measurements.

Deliverable: Quarterly O&M Report
Due Date:  Within 30 days after the last day of each quarter




4. Performance Work Table

Performance Performance Acceptable Monitoring | Incentive
Requirement Standard Metric Quality Level System Plan
Work Plan/Budget Prepare and submit | Brief technical Delivery: On-time Delivery Additional
Development work plan/budget proposal, description 1. Conference Call Award
proposal. of contractor’s with Option
approach to Administrative
completion of Task Order
requirement, including | Manager
metrics and cost to discuss SOW
proposal that enables within 5 working
EPA to make a days after receipt
determination of price | of Task Order
reasonableness Sow
2. Submission of
Work Plan/Budget
within 10 working
days after
conference call.
Task 1 - Participate in Participation in Clear, concise, SME will ensure Additional
Conference Calls conference calls discussion on understandable that there is Award
Support conference calls agreement of all Option
parties on planned
site activities.
Task 2- Operation and | Deliverables Monthly O&M visits According to the On-time Delivery Additional
Maintenance of submitted in are documented in approved QAPP, Award
Remedial System accordance with quarterly reports. O&M visits are Option
schedule. documented ina
clear, concise
manner.
5. Period of Performance

From the date of Contracting Officer’s Approval through April 18, 2015.
6. Technical Direction

The Designated COR is authorized to provide technical direction to the extent allowed under
EPAAR (1552.237-71) (APR 1984) (DEVIATION). Other than the Designated COR, only the
Project Officer and the Contracting Officer are authorized to provide technical direction.
Therefore, the contractor shall not discuss work related to a work assignment with EPA
personnel unless the Designated COR, Project Officer or Contracting Officer is present.

Technical direction includes: (1) direction to the contractor which assists the contractor in
accomplishing the Statement of Work; and (2) comments on and approval/acceptance of reports
or other deliverables. Technical direction must be within the contract and the Task Order
Performance Work Statement. The Project Officer and the COR do not have the authority to
issue technical direction which (1) institutes additional work outside the scope of either the




contract or this Task Order Performance Work Statement; (2) constitutes a change as defined in
the “Changes” clause; (3) causes an increase or decrease in the estimated cost of the contract or
Task Order Performance Work Statement; (4) alters the period of performance; or (5) changes
any of the other express terms or conditions of the contract or Task Order Performance Work
Statement.

Technical direction will be issued in writing or confirmed in writing within five (5) calendar
days after oral issuance. The Administrative Task Order Manager will provide the technical
direction memorandum to the contractor, with electronic copies to the Contracting Officer. If the
contractor has not received written confirmation within five (5) calendar days of an oral
issuance, the contractor must so notify the Administrative Task Order Manager.

This work is funded 100% LUST.




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1z CONTRACT IEICO0E PAGE OF RAGES

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT N0|. (f applicalfl’e)
001 See Block 16C PR-SRRPOD-15-00173
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ftem 6) CODE I
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stats and 2IP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
BRISTOL ENVIRONMENTAL REMED!ATION SERVICES LLC
Attn: BILL BURKE 9B. DATED (SEE ITEM 11)
111 WEST 16TH AVENUE 3RD FLOOR
ANCHORAGE AK 99501-5109 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-009
2004
108. DATED (SEE ITEM 13)
CODE 621631196 FACILITY CODE 04/06/2015
T1.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $99,559.85

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER RO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS
E. IMPORTANT: Contractor Ois not. {X]is required to sign this document and retum —0 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MOD!FICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 621631196

TOCOR: Lynn Depont Max Expire Date: 04/18/2019

The purpose modification is to add funding in the amount of $99,559.85 . (Account ID 2:
Moving funding in from task order EP-W-12-009/0013 Account ID:1
(13--F-88F-303D86-2505-HQ007--1388TC5020-001) in the amount of $90,835.22; Account ID 3:
Moving funding in from task order EP-W-12-009/0003 Account ID:1
(13--F-88F-303D86-2505-HQ007--1388TC5017-001) in the amount of $8,724.63). The contractor
is not authorized to exceed the total proposed cost and funding ceiling of $99,559.85 for
this Task Order without the approval of the contracting officer. Also, the contractor is
not authorize to incur cost as it relates to this task order until 4/19/2015.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem SA or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Eulvid Rocque
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1 7 16C. DATE SIGNED
L}\J CLLETRONIC
Ravisss {0 SIGNATURE | 04/09/2015
(Sig of person d to sign)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-12-009/2004/001 2 3
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) [(D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $99,559.85
New Total Obligated Amount for this Award:
$99,559.85

Incremental Funded Amount changed: from

$0.00 to $99,559.85
Requisitioner changed

from

to Lynn DePont

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $99,559.85
Incremental Funded Amount changed from $0.00 to
$99,559.85

NEW ACCOUNTING CODE ADDED:
Account code:
13-F-88F-303D86-2505-HQ007-1388TC5020-001
Beginning FiscalYear 13
Ending Fiscal Year

Fund (Appropriation) F
Budget Organization 88F
Program (PRC) 303D86
Budget (BOC) 2505

Job # (Site/Project) HQO007
Cost Organization
DCN-LineID 1388TC5020-001
Quantity: 0

Amount: $90,835.22
Percent: 91.2368

Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:
Account code:
13-F-88F-303D86-2505-KQ007-1388TC5017-001
Beginning FiscalYear 13
Ending Fiscal Year

Fund (Appropriation) F
Budget Organization 88F
Program (PRC) 303D86
Budget (BOC) 2505

Job # (Site/Project) HQO007
Cost Organization
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 563.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-12-009/2004/001 3 3
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) (C) (D) (E) (F)

DCN-LineID 1388TC5017-001
Quantity: O

Amount: $8,724.63
Percent: 8.7632

Subject To Funding: N
Payment Address:

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination

Period of Performance: 04/19/2015 to 04/18/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONIRASE I CODE PAGE. OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
002 See Block 16C PR-SRRPOD-16-00148
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE I
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE 9B. DATED (SEE ITEM 11)
111 WEST 16TH AVENUE 3RD FLOOR
ANCHORAGE AK 99501-5109 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-009
2004
10B. DATED (SEE ITEM 13}
CODE  £21631196 IFAcmnYCODE 04/06/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submiitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decrease: -546,726.27
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS
E. IMPORTANT: Contractor Oisnot.  [Xlis required to sign this document and return _____0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION {Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 621631196

TOCOR: Lynn Depont Max Expire Date: 04/18/2019

The purpose modification is to move funding from task order EP-W-12-009/2004
Delivery/Funding ID 1-2 (13-F-88F-303D86-2505-HQ007-1388TC5020-001) in the amount of
$46,726.27 to task order EP-W-12-009/3004. The contractor is not authorized to exceed the
total proposed cost and funding ceiling of this Task Order without the approval of the
contracting officer.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$46,726.27
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Eulvid Rocque

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
CLCCTRONIC
— ooy LA SIGNATURE | 04/13/2016
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243

.



co TINUATION SHE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
N 10 ETlep-w-12-009/2004/002 2 2
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) ) | (E) (F)

New Total Obligated Amount for this Award:
$52,833.58

Incremental Funded Amount changed: from
$99,559.85 to $52,833.58

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification:
-$46,726.27

Incremental Funded Amount changed from $99,559.85
to $52,833.58

CHANGES FOR ACCOUNTING CODE:
13-F-88F-303D86-2505~HQ007-1388TC5020~-001
Amount changed from $90,835.22 to $44,108.95
Percent changed from 91.2368 to 44.30395

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2015 to 04/18/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 2

2. AMENDMENT/MODIFICATION NO.

3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. (If applicable)

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement

Operations
1200 Pennsylvania Ave, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LL.C

Attn: BILL BURKE
111 WEST 16TH AVENUE 3RD FLOOR
ANCHORAGE AK 99501-5109

(x) 9A. AMENDMENT OF SOLICITATION NO.

98. DATED (SEE ITEM 11)

X |EP-W-12-009
2004

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE 621631196

FACILITY CODE 04/06/2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

Ois extended.

[Ois not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

Items 8 and 15, and returning

copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12, ACCOUNTING AND APPROPRIATION DATA (/f required)

See Schedule

Net Decrease:

-$17,427.73

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NOQ. AS DESCRIBED IN ITEM 14,

CHECK ONE

ORDER NO. IN ITEM 10A.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changss in paying office,
appropniation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X (EPAAR 1552.216-79):

D. OTHER (Specify type of modification and authonity)

AWARD TERM AVAILABILITY OF FUNDS

E. IMPORTANT: Contractor Ois not.

[Xlis required to sign this document and retum 0

copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 621631196
TOCOR: Christine Edwards Max

Expire Date: 04/18/2019

The purpose of this modification is to transfer funding from line of account:
13-F-88F-303D86~-2505-H0007-1388TC5020-001 in the amount of $17,427.73 from Task order 2004

to Task Order 3004.

LIST OF CHANGES:
Reason for Modification :

Funding Only Action

Obligated Amount for this Modification: -$17,427.73
New Total Obligated Amount for this Award: $35,405.85

Incremental Funded Amount changed:

Continued ...

from

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Eulvid Rocque

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
CLECTRONIC
—:#go:‘tblka sanaTuRe | 07/13/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-12-009/2004/003 2 | 2

NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC

CONTINUATION SHEET

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) (C) [(D) (E) (F)
$52,833.58 to $35,405.85

CHANGES FOR ACCOUNTING CODE:
13-F-88F-303D86-2505-HQ007-1388TC5020-001
Amount changed from $44,108.95 to $26,681.22
Percent changed from 44.30395 to 26.79918

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2015 to 04/18/2016

NSN 7540-01-152-8067 ' OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110

e



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 1. REQUISITION NUMBER FAGE: OF
OFFEROR T() COMPLETE BLOCKS 12, 17, 23, 24, & 30 1 I 2
2. CONTRACT NO. 3. AWARD/ 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION
EP-W-12-009 EFFECTIVE DATE ISSUE DATE
2005
7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER {No collect calls) 8. OFFER DUE DATEAOCAL TIME
INFORMATION CALL: } Eulvid Rocque 202-564-8316 LT
9. {SSUED BY CODE SRRPOD 10. THIS ACQUISITION IS ] UNRESTRICTED OR [ ser Asipe: % FOR:
WOMEN-OWNED SMALL BUSINESS
SRRPOD O smaLL susiNESS [J (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED
US Environmental Protection Agency [ HUBZONE SMALL SMALL BUSINESS PROGRAM NAICS: 562910
Superfund/RCRA Regional Procurement BUSINESS Oleowoss
Operations ' Clgemnceosreics O &4 size sTanDARD: 500
1200 Pennsylvania Ave, NW SMALL BUSINESS
Washington DC 20460
11. DELIVERY FOR FOB DESTINA- [12. DISCOUNT TERMS 13b. RATING
mt;LESS BLOCK IS [J 13a. THIS CONTRACT IS A
RATED ORDER UNDER T
D SEE SCHEDULE DPAS (15 CFR 700) 14. MlE:'ll':Sg OF SOLIDCIK;:TION Drep
15. DELIVER TO CODE SRRPOD 16. ADMINISTERED BY CODE SRRPOD
SRRPOD SRRPOD
US Environmental Prctection Agency US Environmental Protection Agency
Ariel Rios Building Superfund/RCRA Regional Procurement
1200 Pennsylvania Avenue, N. W. Operations
Mail Code: 3805R 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
17a. CONTRACTOR/ CODE FACILITY 18a. PAYMENT WILL BE MADE BY CODE
ki 621631196 | CLITY RTP

BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE

111 WEST 16TH AVENUE 3RD FLOOR

ANCHORAGE AK 99501-5109

9075610013

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center

Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711

TELEPHONE NO.
[J17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW
IS CHECKED [JsEE ADDENDUM
19. 20. 21. 22 23, 24,
TEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
DUNS Number: 621631196

The purpose of this action is to accept and
incorporated by reference the contractor's
proposal dated 03/25/2015 for Contract number:
[EP-W-12-009 Task Order 2005. The contractor is

not authorized to exceed the total proposed cost
ceiling of 3141,796.50 for this Task Order. Also,
the contractor is not authorize to incur cost as
it relates to this task order until 4/19/2015.
TOCOR: Lynn Depont Max Expire Date: 04/18/2019
Continued
(Use Reverse and/or Attach Additional Sheets as Necessary)

[26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$141,796.50

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

[J27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.2124. FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA
[0 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.2124. FAR 52.212-5 IS ATTACHED. ADDENDA

O ARE [ ARE NOT ATTACHED.
Oare [JARE NOT ATTACHED.

[3J 29. AWARD OF CONTRACT: REF. OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

[J28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN
COPIES TO ISSUING OFFICE. CCNTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHE JWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERM3 AND CONDITIONS SPECIFIED.

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

— oLt

30a. SIGNATURE OF OFFEROR/CONTRACTOR

CLLCTRONIC
SIGNATUREC

30c. DATE SIGNED 31c. DATE SIGNED

04/07/2015

31b. NAME OF CONTRACTING OFFICER (Type or print)
Eulvid Rocque

30b. NAME AND TITLE OF SIGNER (7ype or print}

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) §3.212

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE




2 of 2

19 20,

ITEM NO. SCHEDULE OF SUF;PUESISERVICES

21. 22.
QUANTITY | UNIT

23.
UNIT PRICE

24,
AMOUNT

0001 2005:REMEDIAL SERVICES FOR PINE RIDGE OIL LUST
TRUST SITE, PINE RIDGE INDIAN RESERVATION, PINE
RIDGE, SOUTH DAKOTA. REGION 8,

Option Period Two (2)

Accounting Info:

Job #: 00 Cost: 00

Funding Flag: Partial
Funded: $0.00

Period of Performance: 04/19/2015 to 04/18/2016

15-15-00-00-00-00-00-00 BFY: 15 EFY: 15 Fund: 00
Budget Org: 00 Program (PRC): 00 Budget (BOC): 00

(Subject to Availability of Funds)

The obligated amount of award: $0.00. The total

for this award is shown in box 26.

FEBRUARY 9, 2015

SAF

32a. QUANTITY IN COLUMN 21 HAS BEEN
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Contract No. EP-W-012-009 Task Order 2005

Title: Remedial Services for Pine Ridge Oil LUST Trust site, — Pine Ridge Indian
Reservation, Pine Ridge, South Dakota. Region 8, February 9, 2015

PERFORMANCE WORK STATEMENT

1. General Information

Project Officer
Lynn T. DePont

(703) 603-7148
Depont.lynn@epa.gov

Subject Matter Experts (SMEs)
Ray Faliskie

(303) 312-6124
Faliskie.raymond@epa.gov

Janice Pearson
(303) 312-6354
Pearson.janice@epa.gov

Tribal Contacts

Suzy (Lloydell) Mesteth
(605) 867-5236
suzym@oglala.org

2, Site Name/Background

Site Name:  Pine Ridge Oil

Site Location: Pine Ridge Indian Reservation
Pine Ridge, South Dakota

Tribe: Oglala Sioux Tribe

The Pine Ridge Oil Company, Inc. (Pine Ridge Oil) facility is located in Pine Ridge,

South Dakote, on the Pine Ridge Reservation. The release was first discovered in April 1992
when two underground storage tanks (USTs) were removed. Seven additional USTs were
removed in December 1995, and finally a tenth UST was removed after it was discovered during
the removal of the previous seven tanks. Currently, there are three active underground storage
tanks at this site that were installed in 1996. The site is in a mixed commercial and residential
area.

Pine Ridge Qil retained the services of a contractor to perform a site assessment. The site
assessment showed hydrocarbon contamination above the state clean-up levels. Additionally,
free product was detected in three monitoring wells. In August 1995, the South Dakota



Department of Environment and Natural Resources (SD DENR) considered using the LUST
Trust Fund to protect the city well. The plume had moved within 300 feet of it. Up to 14 feet of
free phase product had been measured in the on-site monitor wells and, up to that point,
significant volumes of free product had not been recovered.

In 1995, SD DENR’s LUST Trust contractor installed a combination of air sparging, dual soil
vapor extraction, groundwater pump and treat, and free product recovery systems to remediate
soil and groundwater at the site. The air sparge unit was in operation for only two months in May
and June of 1996. The remaining remedial systems operated periodically from May 1996 through
July 2006. It was reported that the systems were not in operation circa 2006 and 2008. During
Region 8’s initial evaluation it was discovered that the blower for the vapor extraction system
and the compressor for the air sparge system needed to be replaced. The groundwater pump and
treat system and the product recovery system were disassembled and beyond repair. In addition,
numerous monitor and remedial wells were damaged and needed to be repaired or replaced.

In February 2012, Region 8’s contractor monitored and sampled existing monitor wells. The
monitoring event identified two separate product plumes. The product plume located
immediately downgradient from the tank basin was reported to be 7.93 feet thick. Groundwater
samples were collected from 14 monitor wells. The extent of the dissolved hydrocarbon plume in
the shallow groundwater beneath the project area appeared to have been delineated to the north
and south. The western border of the current extent of groundwater contamination was not
delineated. In reviewing this sampling event with historical data from 1995 to 2000, the results
from this sampling show that the plume is migrating.

Between April 2011 and May 2012, repairs were made to the air sparge and vapor extraction
systems to put it back into operation and monitor wells were repaired and replaced. Because of
the large volume of product present, Region 8 conducted two surfactant injections and enhanced
fluid recovery events to recover product. Approximately 4,000 gallons of mixed gasoline and
water were recovered. Free product thickness decreased from 7.93 feet in February 2010 to
approximately 1 foot in November 2012. Region 8’s contractor continues to perform operation
and maintenance on the remedial system; however, that contract ends on September 30, 2014.
Region 8 UST Program personnel continue to conduct quarterly groundwater monitoring and
sampling of the site.

In July 2014, a second air sparge/vapor extraction system was installed on-site in the vicinity of
the above ground storage tanks. The anticipated startup date for the system is the last week of
July 2014. No data on the performance of the remedial system is available at this time.

Operation and maintenance activities are to be performed in conjunction with the operation and
maintenance activities at the Batesland {former Mobil Oil) site. Mobilization and per diem costs
are to be divided equally between these two projects. Both sites are located on the Pine Ridge
Indian Reservation approximately 30 miles apart.

2



3. Tasks

This project is a continuation of work that originated under this contract, Task Order 1014. Due
to delays in approving the Quality Assurance Project Plan (QAPP), the remedial tasks listed in
this SOW did not take place.

Statement of Work/Performance Work Statement/Specifications (Budget) — The contractor
shall contact the Administrative Task Order Manager within five (5) business days upon receipt
of the government’s Task Order Performance Work Statement to discuss the scope of the work
before the contractor submits its Performance Work Statement/Specifications (budget). The
contractor shall have ten (10) business days following the conference call to submit its
Performance Work Statement/Specifications (budget) electronically to the Contracting Officer
and Administrative Task Order Manager.

The Performance Work Statement/Specifications (budget) shall include: (1) a narrative
description of its technical approach to perform the work; (2) estimated budget that includes the
contractor’s staffing plan according to the labor categories for this work, other than direct costs
(e.g., material, equipment, permits, taxes) subcontractor(s), and travel estimates; (3) deliverable
(milestone) schedule; (4) certification pursuant to 1552.209-72 that the contractor is or is not
aware of any potential Organizational Conflicts of Interest for the work outlined in the
Government’s Performance Work Statement; and (5) any other requested information. The
contractor’s cost component must include a breakdown of costs for each major task and/or
subtask and an overall summary for the full task for the prime and any subcontractor(s).

Work will not commence until the contractor is in receipt of an approved Work Assignment
signed by the Contracting Officer.

Deliverable: Conference Call with Administrative Task Order Manager
Due Date:  Within five (5) business days upon receipt of Performance Work Statement

Deliverable: Performance Work Statement/Specifications (Budget)
Due Date:  Within ten (10) business days after Conference Call

Monthly Progress/Financial Reports (Administrative) — The contractor shall prepare the
monthly progress/financial reports in accordance with the contract. Upon approval of the Task
Order, the contractor shall maintain routine communication with the Subject Matter Expert
(SME) and summarize all task order activities in the monthly progress/financial reports.

Deliverable: Monthly Progress/Financial Reports (Administrative)
Due Date:  According to Contract Term




Site-Specific Quality Assurance Project Plan (QAPP) — The contractor shall develop a QAPP
in accordance with EPA QA/R-5 EPA/240/B-01/003, March 2001, reissued 2006, for all
environmentzl data collection, generation and/or use including existing data identified in this
Task Order for the SME’s review and comment. The contractor shall use the EPA Region 8 QA
Document Review Crosswalk, Form Update #28-2012 QAPP Review Crosswalk, when
preparing the project-specific QAPP. The QAPP will include remedial activities at the Batesland
LUST site, the Pine Ridge Oil LUST site, and Rank’s Service LUST sites. The use of the form
will ensure that the applicable QAPP elements are included. The link to the R8 QA Website for
this form can be found at: http://www.epa.gov/region8/qa/reference.html. The contractor shall
document on the QA Crosswalk, where each element of the project activities is located including
page number(s) and SOP(s) applicable to the project-specific QAPP.

The contractor will finalize the QAPP addressing all EPA comments. The QAPP must be
approved and signed by the Region 8 Quality Assurance Manager before starting environmental
data collection, generation and/or use.

The contractor shall maintain and document necessary changes of the approved QAPP and
complete an annual review of the QAPP using Region 8 QA Document Review Crosswalk if the
work on this project extends beyond 12 months.

The contractor shall prepare a Health and Safety Plan (HASP) that defines the sampling and data
collection methods that shall be used for the project based on the field activities listed in Task 2.

Deliverable: Draft QAPP
Due Date: 30 days after receipt of approved Task Order

Deliverable: Final QAPP
Due Date:  Within seven (7) days after receipt of SME’s comments

Site-Specific Health and Safety Plan (HASP) - The contractor shall prepare a HASP that
defines the sampling and data collection methods that shall be used for the project based on the
field activities listed in the tasks below.

Deliverable: Draft HASP
Due Date: 30 days after receipt of approved Task Order

Deliverable: Final HASP
Due Date:  Within seven (7) days after receipt of SME’s comments



Task 1 — Conference Calls (from Contract Level Performance Work Statement — Task 1:
Conference Calls with the EPA Regional SME)

The contractor shall participate with the EPA Regional SME in conference calls, as needed, to
discuss the site progress and planning activities.

Deliverable: Status Conference Call(s)
Due Date: As needed basis

Task 2 - Enhanced Fluid Recovery (from Contract Level PWS Task 4: Remediation of
LUSTs)

The contractor shall complete the fieldwork activities in order to remove free product from
existing monitor wells as follows:

e The contractor shall conduct three enhanced fluid recovery events to remove free product
and dissolved groundwater from all project monitor wells containing free product. For
factoring in costs, the contractor shall base estimates on recovering 1,000 gallons of
product/dissolved groundwater per event.

e The contractor shall transport and dispose of free product and dissolved groundwater at a
recycling facility.

e Docurnent the amount of free product present in each well and the amount of free product
and dissolved groundwater recovered.

e Obtain all permits, if required, to work in the right-of-way.

e Prepare and implement a traffic control plan to ensure all worker safety.
Deliverable: Draft Enhanced Fluid Recovery Report
Due Date: 30 days after completing field activities

Deliverable: Final Enhanced Fluid Recovery Report
Due Date: 30 days after completing field activities

Task 3 — Surfactant Injection (from Contract Level PWS Task 4: Remediation of LUSTs)

The contractor shall complete the fieldwork activities in order to remove free product from
existing monitor wells as follows:



e The contractor shall complete one injection event using a biodegradable surfactant
and oxidant.

e The contractor shall remove free product and groundwater following the injection event.
This event is included in Task 2.

e The Contractor shall transport and dispose of recovered free product and
groundwater at a recycling facility. This task is included in Task 2.

e Document the amount of free product present in each well and the amount of free
product and groundwater recovered.

Deliverable: Draft Surfactant Injection Report
Due Date: 30 days after completing field activities

Deliverable: Final Surfactant Injection Report
Due Date: 30 days after completing field activities

Task 4. Operation and Maintenance of Remedial System (from Contract Level Performance
Work Statement — Task 4 Remediation of LUSTSs)

Subtask a. - The contractor shall perform monthly operation and maintenance (beginning

June 1, 2015 through April 18, 2016) on the remedial equipment as recommended by the
manufacturer. During the monthly monitoring events air flow and pressure readings shall be
recorded at each wellhead. Temperature, air flow, and PID readings shall be recorded at effluent
stack of the soil vapor extraction system to estimate hydrocarbon recovery. Other parameters,
such as barometric pressure, may be recorded upon the approval of the SME if needed to
calculate Hydrocarbon recovery. No air samples are required to be collected from the soil vapor
extraction system. The site has two remedial systems.

Deliverable/Due Date: Monthly O&M

Subtask b. — The contractor shall prepare and submit a quarterly operation and maintenance
report, not to exceed 5 pages of text. The report shall include monthly maintenance activities
and air emission measurements.

Deliverable: Quarterly O&M Report
Due Date:  Within 30 days after the last day of each quarter.
Performance Work Table



4. Performance Work Table:

Performance Performance Acceptable Monitoring | Incentive
Requirement Standard Metric Quality Level System Plan
Work Plan/Budzet Prepare and submit | Brief technical Delivery: On-time Delivery Additional
Development work plan/budget proposal, description 1. Conference Call Award
proposal. of contractor’s with Option
approach to Administrative
completion of Task Order
requirement, including | Manager
metrics and cost to discuss SOW
proposal that enables | within 5 working
EPA to make a days after receipt
determination of price | of Task Order
reasonableness SoOw
2. Submission of
Work Plan/Budget
within 10 working
days after
conference call.
Task 1 - Participate in Participation in Clear, concise, SME will ensure Additional
Conference Calls conference calls discussion on understandable that there is Award
Support conference calls agreement of all Option
parties on planned
site activities.
Task 2 — Enhanced Deliverables Evaluate site According to the SME will ensure Additional
Fluid Recovery submitted in conditions according approved QAPP, that the enhanced Award
accordance with to the approved data is presented in | fluid recovery Option
schedule. QAPP. Record and a clear, concise events are
document amount of manner. Report performed
free product present documents the according to the
and recovered and enhanced fluid QAPP and that the
provide summary a TECOVery events. events are well
Summary Report to documented.
the SME.
Task 3 — Surfactant Deliverables Evaluate site According to the SME will ensure Additional
Injection submitted in conditions according approved QAPP, that the event is Award
accordance with to the approved data is presented in | performed Option
schedule. QAPP. Record and a clear, concise according to the
document location and | manner. Report QAPP and that the
amount of materials documents the event is well
injected provide event. documented.
summary a Summary
Report to the SME.
Task 4- Operation and | Deliverables Monthly O&M visits | According to the On-time Delivery Additional
Maintenance off submitted in are documented in approved QAPP, Award
Remedial System accordance with quarterly reports. O&M visits are Option

schedule.

documented in a
clear, concise
manner.




S. Period of Performance
From the date of Contracting Officer’s Approval through April 18, 2016.
6. Technical Direction

The Designated COR is authorized to provide technical direction to the extent allowed under
EPAAR (1552.237-71) (APR 1984) (DEVIATION). Other than the Designated COR, only the
Project Officer and the Contracting Officer are authorized to provide technical direction.
Therefore, the contractor shall not discuss work related to a work assignment with EPA
personnel unless the Designated COR, Project Officer or Contracting Officer is present.

Technical direction includes: (1) direction to the contractor that assists the contractor in
accomplishing the Statement of Work; and (2) comments on and approval/acceptance of reports
or other deliverables. Technical direction must be within the contract and the Task Order
Performance Work Statement. The Project Officer and the COR do not have the authority to
issue technical direction which (1) institutes additional work outside the scope of either the
contract or this Task Order Performance Work Statement; (2) constitutes a change as defined in
the “Changes” clause; (3) causes an increase or decrease in the estimated cost of the contract or
Task Order Performance Work Statement; (4) alters the period of performance; or (5) changes
any of the other express terms or conditions of the contract or Task Order Performance Work
Statement.

Technical direction will be issued in writing or confirmed in writing within five (5) calendar
days after oral issuance. The Administrative Task Order Manager will provide the technical
direction mernorandum to the contractor, with electronic copies to the Contracting Officer. If the
contractor has not received written confirmation within five (5) calendar days of an oral
issuance, the contractor must so notify the Administrative Task Order Manager.

This work is funded 100% LUST.
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1] 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C PR-SRRPOD-15-00175
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) %) 9A. AMENDMENT OF SOLICITATION NO.
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE 9B. DATED (SEE ITEM 11)
111 WEST 16TH AVENUE 3RD FLOOR
ANCHORAGE AK ©9501-5109 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-009
2005
10B. DATED (SEE ITEM 13)
COBE  §21631196 EACILITY CODE 04/07/2015
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire 1o change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendmernt, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $141,796.50
See Schedule

13. THIS ITEM ONL'Y APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, uic.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF
D. OTHER (Speciy tyre of modiication and authorty)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS
E. IMPORTANT: Contractor Oisnot.  [XJis required to sign this documentandretum ____ _____  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 621631196

This action moves funding from Contract: EP-W-12-009 Task Order: 0003 in the amount of
$141,796.80 accounting code: 14--F-88F-303D86-2505-HQ007--1488TC5001-001 to Contract:
EP-W-12-009 Task Order: 2005.

TOCOR: Lynn Depont Max Expire Date: 04/18/2019

The purpose of this modification is to obligate funding to Contract: EP-W-12-009 Task
Order: 2005 in the amount of $141,796.80, which was moved from Contract: EP-W-12-009 Task
Order: 0003 in the amount of $141,796.80 accounting code:
14--F-88F-303D86-2505-H0007--1488TC5001-001. This fully funds the task order. The
contractor is not authorized to exceed the total proposed cost and funding ceiling of
$141,796.80 for this Task Order, without the approval of the contracting officer.
Continued ...

Except as provided herein, all terms a1d conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Eulvid Rocque

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
CLCCTRONIC
"‘»‘fg@bk/'\- SIGNATURE | 04 /21/2015
(Signature of person authoiized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-12-009/2005/001 2 2
NAME OF OFFEROR OR CONTRACTOR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) (C) D) (E) (F)

LIST OF CHANGES:
Obligated Amount for this Modification:
$141,796.50

$141,796.50
$0.00 to $141,796.50

NEW ACCOUNTING CODE ADDED:
Account code:

Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) F
Budget Organization 88F
Program (PRC) 303D86
Budget (BOC) 2505

Job # (Site/Project) HQO007
Cost Organization
DCN-LineID 1488TC5001-001
Quantity: 0

Amount: $141,796.50
Percent: 100

Subject To Funding: N
Payment Address:

Delivery Lccation Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination

New Total Obligated Amount for this Award:

Incremental Funded Amount changed: from

14-F-88F-303D86-2505-HQ007-1488TC5001-001

Period of Performance: 04/19/2015 to 04/18/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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002 See Block 16C PR-SRRPOD-16-00152
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) x) |[9A. AMENDMENT OF SOLICITATION NO.
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE 9B. DATED (SEE ITEM 11)
111 WEST 16TH AVENUE 3RD FLOOR
ANCHORAGE AK 99501-5109 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-12-009
2005
10B. DATED (SEE ITEM 13)
CODE 621631196 |FACILITYCODE 04/07/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THIZ RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire ta change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this zmendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -5$25,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORLER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBIZRED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify tyre of modification and authority)
X (EPAAR 1552.216-79): AWARD TERM AVAILABILITY OF FUNDS

E. IMPORTANT: Contractor Ois not. [X]is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 621631196

This action moves funding from Contract: EP-W-12-009 Task Order: 0003 in the amount of
$141,796.80 accounting code: 14--F-88F-303D86-2505-HQ007--1488TC5001-001 to Contract:
EP-W-12-009 Task Order: 2005.

TOCOR: Ray Worley Max Expire Date: 04/18/2019

The purpose of this modification is to move funding from task order EP-W-12-009/2005
Delivery/Funding ID 1-2 (14-F-88F-303D86-2505-HQ007-1488TC5001-001) in the amount of
$25,000 to task order EP-W-12-009/3005. The contractor is not authorized to exceed the
total proposed cost and funding ceiling of $141,796.80 for this Task Order, without the
approval of the contracting officer.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER {Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
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NAME OF OFFEROR OR CONTRACTCR
BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC

CONTINUATION SHEET

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (€) [(D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
-$25,000.00

New Total Obligated Amount for this Award:
$116,796.50

Incremental Funded Amount changed: from
$141,796.50 to $116,796.50

CHANGES FOR ACCOUNTING CODE:
14-F-88F-303D86-2505-HQ007-1488TC5001~-001
Amount changed from $141,796.50 to $116,796.50
Percent changed from 100 to 82.3691

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durhar NC 27711

FOB: Destination

Period of Ferformance: 04/19/2015 to 04/18/2016

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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CHANGES FOR ACCOUNTING CODE:
14-F-88F-303D86-2505-HQ007-1488TC5001-001
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SRRPOD
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www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Amount changed from $116,796.50 to $88,475.42
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17a. CONTRACTOR/ CODE |521631196
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CODE

BRISTOL ENVIRONMENTAL REMEDIATION SERVICES LLC
Attn: BILL BURKE

111 WEST 16TH AVENUE 3RD FLOOR

ANCHORAGE AK 99501-5109
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DUNS Number: 621631196

(Use Reverse and/or Attach Additional Sheets as Necessary)

The purpose of this action is to accept and
incorporated by reference the contractor's
proposal dated 03/25/2015 for Contract number:
EP-W-12-009 Task Order 2006. This modification
2lso adds incremental funding in the amount of
$41,033.48. The contractor is not authorized to
exceed the total proposed cost ceiling of
$129,150.62 nor the incremental funding ceiling
amount of $41,033.48 for this Task Order, without
the approval from the contracting officer. The

25. ACCOUNTING AND APPROPRIAT ON DATA
See Schedule
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[J28. CONTRACTOR IS REQUIRED T2 SIGN THIS DOCUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
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SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[ 29. AWARD OF CONTRACT: REF. OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)
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Fulvid Rocque
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19 20, 21. 22

23. 24

ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY UNl-T UNIT PRICE AMOUNT

contractor is not authorize to incur cost as it
relates to this task order until 4/19/2015.

All Terms and Conditions remain the same
TOCOR: Lynn Depont Max Expire Date: 04/18/2019
Period of Performance: 04/19/2015 to 04/18/2016

0001 2006:IN-SITU CHEMICAL OXIDATION INJECTION EVENTS
FOR THE POTTER FAMILY TRUST LUST SITE, UINTAH AND
OURAY INDIAN RESERVATION, DUCHESNE, UTAH REGION

Option Period Two (2)

Accounting Info:
15-F-88F-303D86-2505-HQ007-1588TC5008-001 BFY: 15
Fund: F Budget Org: 88F Program (PRC): 303D86
Budget (BOC): 2505 Job #: HQ007 DCN - Line ID:
1588TC5008-001

Funding Flag: Complete

Funded: $41,033.48

The obligated amount of award: $41,033.48. The

total for this award is shown in box 26.

32a. QUANTITY IN COLUMN 21 HAS BIZEN

[0 RECEIVED [C] INSPECTED [] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER [34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
D COMPLETE D PARTIAL D FINAL
[C] PARTIAL ] FINAL
38. S/IR ACCOUNT NUMBER 3¢. S/R VOUCHER NUMBER 40. PAID BY
41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)}

[42c. DATE REC'D (YY/MM/DD)

42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012} BACK




Contract No. EP-W-12-009 Task Order 2006

Title: In-Situ Chemical Oxidation Injection Events for the Potter Family Trust LUST site,
Uintah and Ouray Indian Reservation, Duchesne, Utah — Region 8, February 10, 2015

PERFORMANCE WORK STATEMENT

1. General Information

Project Officer

Lynn T. DePont
703-603-714§
Depont.lynn(@epa.gov

Subject Matter Experts (SMEs)
Ray Faliskie

303-312-6124
Faliskie.raymond@epa.gov

Janice Pearson
303-312-6354
Pearson.janice(@epa.gov

Tribal Contacts
Mike Natchees
435-725-4801
miken@utetribe.com

2 Site Name/Background

Site Name:  Potter Family Trust

Site Location: Uintah and Ouray Indian Reservation
Duchesne, Utah

Tribe: Uintah and Ouray

The Potter Family Trust LUST site is located on Trust Land within the disputed exterior
boundaries of the Uintah & Ouray Indian Reservation. The site is located at 200 East Main Street
on U.S. Highway 40 in Duchesne, Utah. The LUST site sits partially on the Potter Family Trust
property, and also extends beneath the city sidewalk, within the UT DOT right-of-way, adjacent

to U.S. Highway 40.

The site history is based on information provided by the Utah Department of Environment
Quality, Division of Environmental Response & Remediation. Records indicate petroleum



contamination was discovered during the excavation of a new natural gas line on November 5,
1990. Two 575 gallon USTs were discovered and removed on October 1992, along with
approximately 35 cubic yards of soil. Passive remediation was implemented July 1996 with the
emplacement of oxygen release compound (ORC) into the monitoring wells.

Multiple subsurface investigations were conducted since October 1992 to define the extent of the
petroleum release. Investigation results provided evidence that contamination from an offsite
source, from up gradient, may have affected the LUST site. Evidence also suggested that the
plume from the Potter family Trust LUST Trust had migrated down gradient to an adjacent
property which was anticipating construction of a new post office.

A Tier 2 Risk Assessment was conducted to determine risks to human and environmental health
and provide site-specific cleanup levels. Based on the risk assessment and clean up strategies,
UDEQ selected excavation and natural attenuation as the next step for remediation.
Approximately 800 cubic yards of contaminated soil was excavated and land farmed in
November 2001. Subsequently, an air pathway analysis was also conducted by the post office site
to determine health risk analysis for the land use. Limited groundwater sampling events have
been conducted periodically since 2002.

3. Tasks

This project is based on work that originated under this contract, Task Orders B-16 and 1004.
For this project, the contractor shall complete the fieldwork activities to reduce groundwater
contaminants levels.

Statement of Work/Performance Work Statement/Specifications (Budget) — The contractor
shall contact the Administrative Task Order Manager within five (5) business days upon receipt
of the government’s Task Order Performance Work Statement to discuss the scope of the work
before the contractor submits its Performance Work Statement/Specifications (budget). The
contractor shall have ten (10) business days following the conference call to submit its
Performance Work Statement/Specifications (budget) electronically to the Contracting Officer
and Administrative Task Order Manager.

The Performance Work Statement/Specifications (budget) shall include: (1) a narrative
description of its technical approach to perform the work; (2) estimated budget that includes the
contractor’s staffing plan according to the labor categories for this work, other than direct costs
(e.g., material, equipment, permits, taxes) subcontractor(s), and travel estimates; (3) deliverable
(milestone) schedule; (4) certification pursuant to 1552.209-72 that the contractor is or is not
aware of any potential Organizational Conflicts of Interest for the work outlined in the
Government’s Performance Work Statement; and (5) any other requested information. The
contractor’s cost component must include a breakdown of costs for each major task and/or
subtask and an overall summary for the full task for the prime and any subcontractor(s).




Work will not commence until the contractor is in receipt of an approved Task Order signed by
the Contracting Officer.

Deliverable: Conference Call with Administrative Task Order Manager
Due Date:  Within five (5) business days upon receipt of Performance Work Statement

Deliverable: Performance Work Statement/Specifications (Budget)
Due Date:  Within ten (10) business days after Conference Call

Monthly Progress/Financial Reports (Administrative) — The contractor shall prepare the
monthly progress/financial reports in accordance with the contract. Upon approval of the Task
Order, the contractor shall maintain routine communication with the Subject Matter Expert
(SME) and summarize all task order activities in the monthly progress/financial reports.

Deliverable: Monthly Progress/Financial Reports (Administrative)
Due Date:  According to Contract Term

Site-Specific Quality Assurance Project Plan (QAPP) — The contractor shall develop a QAPP
in accordance with EPA QA/R-5 EPA/240/B-01/003, March 2001, reissued 2006, for all
environmental data collection, generation and/or use including existing data identified in this
Task Order for the SME’s review and comment. The contractor shall use the EPA Region 8 QA
Document Review Crosswalk, Form Update #28-2012 QAPP Review Crosswalk, when
preparing the project-specific QAPP. The use of the form will ensure that the applicable QAPP
elements are included. The link to the RQA Website for this form can be found at:
http://www.epa.gov/region8/qa/reference.html. Click on Region 8§ QA Document Review
Crosswalk.

The contractor shall document on the QA Crosswalk, where each element of the project activities
is located including page number(s) and SOP(s) applicable to the project-specific QAPP.

The contractor will finalize the QAPP addressing all EPA comments. The QAPP must be
approved and signed by the Region 8 Quality Assurance Manager before starting environmental
data collection, generation and/or use.

The contractor shall maintain and document necessary changes of the approved QAPP and
complete an annual review of the QAPP using Region 8 QA Document Review Crosswalk if the
work on this project extends beyond 12 months.

Deliverable: Draft QAPP
Due Date: 30 days after receipt of approved Task Order

Deliverable: Final QAPP
Due Date: = Within seven (7) days after receipt of SME’s comments




Site-Specific Health and Safety Plan (HASP) - The contractor shall prepare a HASP that
defines the sampling and data collection methods that shall be used for the project based on the
field activities listed in Task 2.

Deliverable: Draft HASP
Due Date: 30 days after receipt of approved Task Order

Deliverable: Final HASP
Due Date:  Within seven (7) days after receipt of SME’s comments

Task 1 — Conference Calls (from Contract Level Performance Work Statement — Task 1:
Conference Calls with the EPA Regional SME)

The contractor shall participate with the EPA Regional SME in conference calls, as needed, to
discuss the site progress and planning activities.

Deliverable: Status Conference Call(s)
Due Date: As needed basis

Task 2 — In-Situ Chemical Oxidation Injection Events (from Contract Level PWS Task 4:
Remediation of LUSTs)

The contractor shall complete the fieldwork activities below to reduce groundwater contaminants
as follows:

o The contractor shall review existing information as directed and provided by the
EPA, including analytical data. Available site-specific information will be
provided by the SEM.

e The contractor shall investigate and satisfy any Tribal Employment Rights
Ordinance (TERO) requirements that may be required by the Ute Indian Tribe.
The EPA will provide the contractor with tribal contacts for this activity.

e The contractor shall coordinate mobilization and demobilization activities for this
work assignment concurrent with planned field activities.

The contractor shall develop a pilot study program utilizing chemical oxidation as
a remedial technology. The contractor shall provide a site map displaying the
injections points, materials and quantity to be used during the pilot study.




e Upon demonstration of a successful pilot study (first injection event), pending
approval by the EPA SEM, the contractor shall conduct two subsequent
injection events.

e The EPA will conduct the pre- and post-sampling events.

Deliverable:
Due Date:

Deliverable:
Due Date:

4. Performance Work Table:

Draft In-Situ Chemical Oxidation Report (NTE 25 pages of text)
Within 30 days after completion of the installation

Final In-Situ Chemical Oxidation Report (NTE 25 pages of text)
Within 5 days of receipt of SME’s comments.

Performance Performance Acceptable Monitoring | Incentive
Requirement Standard Metric Quality Level System Plan
Work Plan/Budget Prepare and submit | Brief technical Delivery: On-time Delivery Additional
Development work plan/budget proposal, description 1. Conference Call Award
proposal. of contractor’s with Option
approach to Administrative
completion of Task Order
requirement, including | Manager
metrics and cost to discuss SOW
proposal that enables | within 5 working
the EPA to make a days after receipt
determination of price | of Task Order
reasonableness SOwW
2. Submission of
Work Plan/Budget
within 10 working
days after
conference call.
Task 1 — Participate in Participation in Clear, concise, SME will ensure Additional
Conference Calls conference calls discussion on understandable that there is Award
Support conference calls agreement of all Option
parties on planned
site activities.
Task 2 — In-Situ Deliverables Perform the tasks According to the SME will ensure Additional
Chemical Oxidation submitted in according to the approved QAPP, that the enhanced Award
Injection Events accordance with approved QAPP. data is presented in | fluid recovery Option
schedule. Record and document | a clear, concise events are
the in-situ chemical manner. Report performed
oxidation events and documents the in- according to the
provide summary situ chemical QAPP and that the

report to the SME.

oxidation events.

events are well
documented.




5. Period of Performance
From the date of Contracting Officer’s approval through April 18, 2016.
6. Technical Direction

The Designated COR is authorized to provide technical direction to the extent allowed under
EPAAR (1552.237-71) (APR 1984) (DEVIATION). Other than the Designated COR, only the
Project Officer and the Contracting Officer are authorized to provide technical direction.
Therefore, the contractor shall not discuss work related to a work assignment with EPA
personnel unless the Designated COR, Project Officer or Contracting Officer is present.

Technical direction includes: (1) direction to the contractor which assists the contractor in
accomplishing the Statement of Work; and (2) comments on and approval/acceptance of reports
or other deliverables. Technical direction must be within the contract and the Task Order
Performance Work Statement. The Project Officer and the COR do not have the authority to
issue technical direction which (1) institutes additional work outside the scope of either the
contract or this Task Order Performance Work Statement; (2) constitutes a change as defined in
the “Changes” clause; (3) causes an increase or decrease in the estimated cost of the contract or
Task Order Performance Work Statement; (4) alters the period of performance; or (5) changes
any of the other express terms or conditions of the contract or Task Order Performance Work
Statement.

Technical direction will be issued in writing or confirmed in writing within five (5) calendar days
after oral issuance. The Administrative Task Order Manager will provide the technical direction
memorandum to the Contractor, with electronic copies to the Contracting Officer. If the

Contractor has not received written confirmation within five (5) calendar days of an oral
issuance, the Contractor must so notify the Administrative Task Order Manager.

This work is funded 100% LUST.



